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AGREEMENT 

BETWEEN OWNER AND ENGINEER 

FOR PROFESSIONAL SERVICES 
 

 

Owner and Engineer further agree as follows:   

ARTICLE 1 –  SERVICES OF ENGINEER 

1.01 Scope 

A. Engineer shall provide, or cause to be provided, the services set forth herein and in 

Exhibit A. 

ARTICLE 2 –  OWNER’S RESPONSIBILITIES 

2.01 General 

A. Owner shall have the responsibilities set forth herein and in Exhibit B. 

B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C. 

C. Owner shall be responsible for all requirements and instructions that it furnishes to 

Engineer pursuant to this Agreement, and for the accuracy and completeness of all 

programs, reports, data, and other information furnished by Owner to Engineer pursuant 

to this Agreement.  Engineer may use and rely upon such requirements, programs, 

instructions, reports, data, and information in performing or furnishing services under this 

Agreement, subject to any express limitations or reservations applicable to the furnished 

items. 

D. Owner shall give prompt written notice to Engineer whenever Owner observes or 

otherwise becomes aware of:  

1.  any development that affects the scope or time of performance of Engineer’s services;  

THIS IS AN AGREEMENT effective as of  [            ] (“Effective Date”) between 

[ Town of Richmond, VT          ] (“Owner”) and 

[ Hoyle Tanner & Associates, Inc          ] (“Engineer”). 

 

Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as follows: 

Richmond  Wastewater Treatment Facility Upgrade Preliminary  & Final Design       ] 

("Project"). 

Other terms used in this Agreement are defined in Article 7.  

Engineer's services under this Agreement are generally identified as follows:   Engineering of  Preliminary  & Final 

Design 
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2. the presence at the Site of any Constituent of Concern; or  

3. any relevant, material defect or nonconformance in: (a) Engineer’s services, (b) the 

Work, (c) the performance of any Constructor, or (d) Owner’s performance of its 

responsibilities under this Agreement. 

ARTICLE 3 –  SCHEDULE FOR RENDERING SERVICES 

3.01 Commencement 

A. Engineer is authorized to begin rendering services as of the Effective Date. 

3.02 Time for Completion 

A. Engineer shall complete its obligations within a reasonable time.  Specific periods of time 

for rendering services, or specific dates by which services are to be completed, are 

provided in Exhibit A, and are hereby agreed to be reasonable. 

B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly 

and continuous progress of Engineer’s services is impaired, or Engineer’s services are 

delayed or suspended, then the time for completion of Engineer’s services, and the rates 

and amounts of Engineer’s compensation, shall be adjusted equitably.   

C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer’s 

services, then the time for completion of Engineer’s services, and the rates and amounts 

of Engineer’s compensation, shall be adjusted equitably. 

D. Owner shall make decisions and carry out its other responsibilities in a timely manner so 

as not to delay the Engineer’s performance of its services.   

E. If Engineer fails, through its own fault, to complete the performance required in this 

Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, as its 

sole remedy, to the recovery of direct damages, if any, resulting from such failure. 

ARTICLE 4 –  INVOICES AND PAYMENTS 

4.01 Invoices 

A. Preparation and Submittal of Invoices:  Engineer shall prepare invoices in accordance with 

its standard invoicing practices and the terms of Exhibit C.  Engineer shall submit its 

invoices to Owner on a monthly basis.  Invoices are due and payable within 30 days of 

receipt.   

4.02 Payments 

A. Application to Interest and Principal:  Payment will be credited first to any interest owed to 

Engineer and then to principal.   

B. Failure to Pay:  If Owner fails to make any payment due Engineer for services and 

expenses within 30 days after receipt of Engineer’s invoice, then: 
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1. amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum 

rate of interest permitted by law, if less) from said thirtieth day; and 

2. Engineer may, after giving seven days written notice to Owner, suspend services under 

this Agreement until Owner has paid in full all amounts due for services, expenses, and 

other related charges.  Owner waives any and all claims against Engineer for any such 

suspension. 

C. Disputed Invoices:  If Owner disputes an invoice, either as to amount or entitlement, then 

Owner shall promptly advise Engineer in writing of the specific basis for doing so, may 

withhold only that portion so disputed, and must pay the undisputed portion subject to 

the terms of Paragraph 4.01.   

D. Sales or Use Taxes:  If after the Effective Date any governmental entity takes a legislative 

action that imposes additional sales or use taxes on Engineer’s services or compensation 

under this Agreement, then Engineer may invoice such additional sales or use taxes for 

reimbursement by Owner. Owner shall reimburse Engineer for the cost of such invoiced 

additional sales or use taxes; such reimbursement shall be in addition to the 

compensation to which Engineer is entitled under the terms of Exhibit C. 

ARTICLE 5 –  OPINIONS OF COST 

5.01 Opinions of Probable Construction Cost 

A. Engineer’s opinions (if any) of probable Construction Cost are to be made on the basis of 

Engineer’s experience, qualifications, and general familiarity with the construction 

industry.  However, because Engineer has no control over the cost of labor, materials, 

equipment, or services furnished by others, or over contractors’ methods of determining 

prices, or over competitive bidding or market conditions, Engineer cannot and does not 

guarantee that proposals, bids, or actual Construction Cost will not vary from opinions of 

probable Construction Cost prepared by Engineer.  If Owner requires greater assurance as 

to probable Construction Cost, then Owner agrees to obtain an independent cost 

estimate.  

5.02 Designing to Construction Cost Limit – NOT USED 

A. If a Construction Cost limit is established between Owner and Engineer, such Construction 

Cost limit and a statement of Engineer’s rights and responsibilities with respect thereto 

will be specifically set forth in Exhibit F to this Agreement. 

5.03 Opinions of Total Project Costs 

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to 

assisting the Owner in tabulating the various categories that comprise Total Project Costs.  

Engineer assumes no responsibility for the accuracy of any opinions of Total Project Costs. 
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ARTICLE 6 –  GENERAL CONSIDERATIONS 

6.01 Standards of Performance 

A. Standard of Care:  The standard of care for all professional engineering and related 

services performed or furnished by Engineer under this Agreement will be the care and 

skill ordinarily used by members of the subject profession practicing under similar 

circumstances at the same time and in the same locality.  Engineer makes no warranties, 

express or implied, under this Agreement or otherwise, in connection with any services 

performed or furnished by Engineer.  

B. Technical Accuracy:  Owner shall not be responsible for discovering deficiencies in the 

technical accuracy of Engineer’s services.  Engineer shall correct deficiencies in technical 

accuracy without additional compensation, unless such corrective action is directly 

attributable to deficiencies in Owner-furnished information. 

C. Consultants:  Engineer may retain such Consultants as Engineer deems necessary to assist 

in the performance or furnishing of the services, subject to reasonable, timely, and 

substantive objections by Owner.   

D. Reliance on Others:  Subject to the standard of care set forth in Paragraph 6.01.A, Engineer 

and its Consultants may use or rely upon design elements and information ordinarily or 

customarily furnished by others, including, but not limited to, specialty contractors, 

manufacturers, suppliers, and the publishers of technical standards.   

E. Compliance with Laws and Regulations, and Policies and Procedures: 

1. Engineer and Owner shall comply with applicable Laws and Regulations. 

2. Engineer shall comply with any and all policies, procedures, and instructions of Owner 

that are applicable to Engineer's performance of services under this Agreement and that 

Owner provides to Engineer in writing, subject to the standard of care set forth in 

Paragraph 6.01.A, and to the extent compliance is not inconsistent with professional 

practice requirements. 

3. This Agreement is based on Laws and Regulations and Owner-provided written policies 

and procedures as of the Effective Date.  The following may be the basis for 

modifications to Owner’s responsibilities or to Engineer’s scope of services, times of 

performance, or compensation:  

a.  changes after the Effective Date to Laws and Regulations; 

b.  the receipt by Engineer after the Effective Date of Owner-provided written policies 

and procedures;  

c. changes after the Effective Date to Owner-provided written policies or procedures.  

F. Engineer shall not be required to sign any document, no matter by whom requested, that 

would result in the Engineer having to certify, guarantee, or warrant the existence of 

conditions whose existence the Engineer cannot ascertain.  Owner agrees not to make 
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resolution of any dispute with the Engineer or payment of any amount due to the 

Engineer in any way contingent upon the Engineer signing any such document. 

G. The general conditions for any construction contract documents prepared hereunder are 

to be EJCDC® C-700 “Standard General Conditions of the Construction Contract” (2013 

Edition), prepared by the Engineers Joint Contract Documents Committee, unless 

expressly indicated otherwise in Exhibit J or elsewhere in this Agreement. 

H. Engineer shall not at any time supervise, direct, control, or have authority over any 

Constructor’s work, nor shall Engineer have authority over or be responsible for the 

means, methods, techniques, sequences, or procedures of construction selected or used 

by any Constructor, or the safety precautions and programs incident thereto, for security 

or safety at the Site, nor for any failure of a Constructor to comply with Laws and 

Regulations applicable to that Constructor’s furnishing and performing of its work. 

Engineer shall not be responsible for the acts or omissions of any Constructor. 

I. Engineer neither guarantees the performance of any Constructor nor assumes 

responsibility for any Constructor’s, failure to furnish and perform the Work in accordance 

with the Construction Contract Documents.  

J. Engineer shall not be responsible for any decision made regarding the Construction 

Contract Documents, or any application, interpretation, clarification, or modification of 

the Construction Contract Documents, other than those made by Engineer or its 

Consultants. 

K. Engineer is not required to provide and does not have any responsibility for surety 

bonding or insurance-related advice, recommendations, counseling, or research, or 

enforcement of construction insurance or surety bonding requirements. 

L. Engineer’s services do not include providing legal advice or representation.   

M. Engineer’s services do not include (1) serving as a “municipal advisor” for purposes of the 

registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and 

Consumer Protection Act (2010) or the municipal advisor registration rules issued by the 

Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or 

other person or entity, regarding municipal financial products or the issuance of 

municipal securities, including advice with respect to the structure, timing, terms, or 

other similar matters concerning such products or issuances. 

N. While at the Site, Engineer, its Consultants, and their employees and representatives shall 

comply with the applicable requirements of Contractor's and Owner's safety programs of 

which Engineer has been informed in writing. 

6.02 Design Without Construction Phase Services 

A. Engineer shall be responsible only for those Construction Phase services expressly 

required of Engineer in Exhibit A, Paragraph A1.05.  With the exception of such expressly 

required services, Engineer shall have no design, Shop Drawing review, or other 

obligations during construction, and Owner assumes all responsibility for the application 
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and interpretation of the Construction Contract Documents, review and response to 

Contractor claims, Construction Contract administration, processing of Change Orders and 

submittals, revisions to the Construction Contract Documents during construction, 

construction observation and review, review of Contractor’s payment applications, and all 

other necessary Construction Phase administrative, engineering, and professional services.  

Owner waives all claims against the Engineer that may be connected in any way to 

Construction Phase administrative, engineering, or professional services except for those 

services that are expressly required of Engineer in Exhibit A. 

6.03 Use of Documents 

A. All Documents are instruments of service, and Engineer shall retain an ownership and 

property interest therein (including the copyright and the right of reuse at the discretion 

of the Engineer) whether or not the Project is completed.  Owner is a Vermont 

municipality subject to the Vermont Public Records Act.  All documents produced or 

acquired by Owner in the course of public agency business may constitute public records 

subject to the Act. 

B. If Engineer is required to prepare or furnish Drawings or Specifications under this 

Agreement, Engineer shall deliver to Owner at least one original printed record version of 

such Drawings and Specifications, signed and sealed according to applicable Laws and 

Regulations. 

C. Owner may make and retain copies of Documents for information and reference in 

connection with the use of the Documents on the Project.  Engineer grants Owner a 

limited license to use the Documents on the Project, extensions of the Project, and for 

related uses of the Owner, subject to receipt by Engineer of full payment due and owing 

for all services relating to preparation of the Documents, and subject to the following 

limitations: (1) Owner acknowledges that such Documents are not intended or 

represented to be suitable for use on the Project unless completed by Engineer, or for use 

or reuse by Owner or others on extensions of the Project, on any other project, or for any 

other use or purpose, without written verification or adaptation by Engineer; (2) any such 

use or reuse, or any modification of the Documents, without written verification, 

completion, or adaptation by Engineer, as appropriate for the specific purpose intended, 

will be at Owner’s sole risk and without liability or legal exposure to Engineer or to its 

officers, directors, members, partners, agents, employees, and Consultants; (3) Owner 

shall indemnify and hold harmless Engineer and its officers, directors, members, partners, 

agents, employees, and Consultants from all claims, damages, losses, and expenses, 

including attorneys’ fees, arising out of or resulting from any use, reuse, or modification of 

the Documents without written verification, completion, or adaptation by Engineer; and 

(4) such limited license to Owner shall not create any rights in third parties. 

D. If Engineer at Owner’s request verifies the suitability of the Documents, completes them, 

or adapts them for extensions of the Project or for any other purpose, then Owner shall 

compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer. 
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6.04 Electronic Transmittals  

A. Owner and Engineer may transmit, and shall accept, Project-related correspondence, 

Documents, text, data, drawings, information, and graphics, in electronic media or digital 

format, either directly, or through access to a secure Project website, in accordance with a 

mutually agreeable protocol.  

B. If this Agreement does not establish protocols for electronic or digital transmittals, then 

Owner and Engineer shall jointly develop such protocols.  

C. When transmitting items in electronic media or digital format, the transmitting party 

makes no representations as to long term compatibility, usability, or readability of the 

items resulting from the recipient’s use of software application packages, operating 

systems, or computer hardware differing from those used in the drafting or transmittal of 

the items, or from those established in applicable transmittal protocols. 

6.05 Insurance 

A. Engineer shall procure and maintain insurance as set forth in Exhibit G. Engineer shall 

cause Owner to be listed as an additional insured on any applicable general liability 

insurance policy carried by Engineer.   

B. Owner shall procure and maintain insurance as set forth in Exhibit G. Owner shall cause 

Engineer and its Consultants to be listed as additional insureds on any general liability 

policies carried by Owner, which are applicable to the Project. 

C. Owner shall require Contractor to purchase and maintain policies of insurance covering 

workers' compensation, general liability, motor vehicle damage and injuries, and other 

insurance necessary to protect Owner's and Engineer's interests in the Project.  Owner 

shall require Contractor to cause Engineer and its Consultants to be listed as additional 

insureds with respect to such liability insurance purchased and maintained by Contractor 

for the Project. 

D. Owner and Engineer shall each deliver to the other certificates of insurance evidencing the 

coverages indicated in Exhibit G.  Such certificates shall be furnished prior to 

commencement of Engineer’s services and at renewals thereafter during the life of the 

Agreement. 

E. All policies of property insurance relating to the Project, including but not limited to any 

builder’s risk policy, shall allow for waiver of subrogation rights and contain provisions to 

the effect that in the event of payment of any loss or damage the insurers will have no 

rights of recovery against any insured thereunder or against Engineer or its Consultants. 

Owner and Engineer waive all rights against each other, Contractor, the Consultants, and 

the respective officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them, for all losses and damages caused by, arising out 

of, or resulting from any of the perils or causes of loss covered by any builder’s risk policy 

and any other property insurance relating to the Project. Owner and Engineer shall take 

appropriate measures in other Project-related contracts to secure waivers of rights 

consistent with those set forth in this paragraph.  
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F. All policies of insurance shall contain a provision or endorsement that the coverage 

afforded will not be canceled or reduced in limits by endorsement, and that renewal will 

not be refused, until at least 10 days prior written notice has been given to the primary 

insured. Upon receipt of such notice, the receiving party shall promptly forward a copy of 

the notice to the other party to this Agreement.  

G. At any time, Owner may request that Engineer or its Consultants, at Owner’s sole expense, 

provide additional insurance coverage, increased limits, or revised deductibles that are 

more protective than those specified in Exhibit G.  If so requested by Owner, and if 

commercially available, Engineer shall obtain and shall require its Consultants to obtain 

such additional insurance coverage, different limits, or revised deductibles for such 

periods of time as requested by Owner, and Exhibit G will be supplemented to incorporate 

these requirements. 

6.06 Suspension and Termination 

A. Suspension: 

1. By Owner:  Owner may suspend the Project for up to 90 days upon seven days written 

notice to Engineer.   

2. By Engineer:  Engineer may, after giving seven days written notice to Owner, suspend 

services under this Agreement if Owner has failed to pay Engineer for invoiced services 

and expenses, as set forth in Paragraph 4.02.B, or in response to the presence of 

Constituents of Concern at the Site, as set forth in Paragraph 6.10.D.  

B. Termination:  The obligation to provide further services under this Agreement may be 

terminated: 

1. For cause, 

a. by either party upon 30 days written notice in the event of substantial failure by the 

other party to perform in accordance with the terms hereof through no fault of the 

terminating party. 

b. by Engineer: 

1) upon seven days written notice if Owner demands that Engineer furnish or 

perform services contrary to Engineer’s responsibilities as a licensed 

professional; or  

2) upon seven days written notice if the Engineer’s services for the Project are 

delayed or suspended for more than 90 days for reasons beyond Engineer’s 

control, or as the result of the presence at the Site of undisclosed Constituents 

of Concern, as set forth in Paragraph 6.10.D. 

3) Engineer shall have no liability to Owner on account of such termination. 

c. Notwithstanding the foregoing, this Agreement will not terminate under 

Paragraph 6.06.B.1.a if the party receiving such notice begins, within seven days of 
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receipt of such notice, to correct its substantial failure to perform and proceeds 

diligently to cure such failure within no more than 30 days of receipt thereof; 

provided, however, that if and to the extent such substantial failure cannot be 

reasonably cured within such 30 day period, and if such party has diligently 

attempted to cure the same and thereafter continues diligently to cure the same, 

then the cure period provided for herein shall extend up to, but in no case more 

than, 60 days after the date of receipt of the notice. 

2. For convenience, by Owner effective upon Engineer’s receipt of notice from Owner.   

C. Effective Date of Termination:  The terminating party under Paragraph 6.06.B may set the 

effective date of termination at a time up to 30 days later than otherwise provided to 

allow Engineer to demobilize personnel and equipment from the Site, to complete tasks 

whose value would otherwise be lost, to prepare notes as to the status of completed and 

uncompleted tasks, and to assemble Project materials in orderly files. 

D. Payments Upon Termination: 

1. In the event of any termination under Paragraph 6.06, Engineer will be entitled to 

invoice Owner and to receive full payment for all services performed or furnished in 

accordance with this Agreement and all Reimbursable Expenses incurred through the 

effective date of termination.  Upon making such payment, Owner shall have the limited 

right to the use of Documents, at Owner’s sole risk, subject to the provisions of 

Paragraph 6.03. 

2. In the event of termination by Owner for convenience or by Engineer for cause, Engineer 

shall be entitled, in addition to invoicing for those items identified in Paragraph 6.06.D.1, 

to invoice Owner and receive payment of a reasonable amount for services and 

expenses directly attributable to termination, both before and after the effective date of 

termination, such as reassignment of personnel, costs of terminating contracts with 

Engineer’s Consultants, and other related close-out costs, using methods and rates for 

Additional Services as set forth in Exhibit C. 

6.07 Controlling Law 

A. This Agreement is to be governed by the Laws and Regulations of the State of Vermont.  

6.08 Successors, Assigns, and Beneficiaries 

A. Owner and Engineer are hereby bound and the successors, executors, administrators, and 

legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 

6.08.B the assigns of Owner and Engineer) are hereby bound to the other party to this 

Agreement and to the successors, executors, administrators and legal representatives 

(and said assigns) of such other party, in respect of all covenants, agreements, and 

obligations of this Agreement. 

B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest 

(including, but without limitation, money that is due or may become due) in this 

Agreement without the written consent of the other party, except to the extent that any 
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assignment, subletting, or transfer is mandated by law.  Unless specifically stated to the 

contrary in any written consent to an assignment, no assignment will release or discharge 

the assignor from any duty or responsibility under this Agreement. 

C. Unless expressly provided otherwise in this Agreement: 

1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty 

owed by Owner or Engineer to any Constructor, other third-party individual or entity, or 

to any surety for or employee of any of them. 

2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole 

and exclusive benefit of Owner and Engineer and not for the benefit of any other party.   

3. Owner agrees that the substance of the provisions of this Paragraph 6.08.C shall appear 

in the Construction Contract Documents. 

6.09 Dispute Resolution 

A. Owner and Engineer agree to negotiate all disputes between them in good faith for a 

period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or 

other provisions of this Agreement, or exercising their rights at law.   

B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then 

either or both may invoke the procedures of Exhibit H.  If Exhibit H is not included, or if no 

dispute resolution method is specified in Exhibit H, then the parties may exercise their 

rights at law.   

6.10 Environmental Condition of Site 

A. Owner represents to Engineer that as of the Effective Date to the best of Owner’s 

knowledge no Constituents of Concern, other than those disclosed in writing to Engineer, 

exist at or adjacent to the Site.   

B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then 

Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer 

reasonably concludes that doing so is required by applicable Laws or Regulations. 

C. It is acknowledged by both parties that Engineer’s scope of services does not include any 

services related to unknown or undisclosed Constituents of Concern.  If Engineer or any 

other party encounters, uncovers, or reveals an undisclosed Constituent of Concern, then 

Owner shall promptly determine whether to retain a qualified expert to evaluate such 

condition or take any necessary corrective action. 

D. If investigative or remedial action, or other professional services, are necessary with 

respect to undisclosed Constituents of Concern, or if investigative or remedial action 

beyond that reasonably contemplated is needed to address a disclosed or known 

Constituent of Concern, then Engineer may, at its option and without liability for 

consequential or any other damages, suspend performance of services on the portion of 

the Project affected thereby until such portion of the Project is no longer affected.  
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E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the 

performance of Engineer’s services under this Agreement, then the Engineer shall have 

the option of (1) accepting an equitable adjustment in its compensation or in the time of 

completion, or both; or (2) terminating this Agreement for cause on seven days notice. 

F. Owner acknowledges that Engineer is performing professional services for Owner and that 

Engineer is not and shall not be required to become an "owner," “arranger,” “operator,” 

“generator,” or “transporter” of hazardous substances, as defined in the Comprehensive 

Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which 

are or may be encountered at or near the Site in connection with Engineer’s activities 

under this Agreement. 

6.11 Indemnification and Mutual Waiver 

A. Indemnification by Engineer:  To the fullest extent permitted by Laws and Regulations, 

Engineer shall indemnify and hold harmless Owner, and Owner’s officers, directors, 

members, partners, agents, consultants, and employees, from losses, damages, and 

judgments (including reasonable consultants’ and attorneys’ fees and expenses) arising 

from third-party claims or actions relating to the Project, provided that any such claim, 

action, loss, damages, or judgment is attributable to bodily injury, sickness, disease, or 

death, or to injury to or destruction of tangible property (other than the Work itself), 

including the loss of use resulting therefrom, but only to the extent caused by any 

negligent act or omission of Engineer or Engineer’s officers, directors, members, partners, 

agents, employees, or Consultants. This indemnification provision is subject to and 

limited by the provisions, if any, agreed to by Owner and Engineer in Exhibit I, 

“Limitations of Liability." 

B. Indemnification by Owner:  Owner shall indemnify and hold harmless Engineer and its 

officers, directors, members, partners, agents, employees, and Consultants as required by 

Laws and Regulations and to the extent (if any) required in Exhibit I, “Limitations of 

Liability.” 

C. Environmental Indemnification:  To the fullest extent permitted by Laws and Regulations, 

Owner shall indemnify and hold harmless Engineer and its officers, directors, members, 

partners, agents, employees, and Consultants from all claims, costs, losses, damages, 

actions, and judgments (including reasonable consultants’ and attorneys fees and 

expenses) caused by, arising out of, relating to, or resulting from a Constituent of Concern 

at, on, or under the Site, provided that (1) any such claim, cost, loss, damages, action, or 

judgment is attributable to bodily injury, sickness, disease, or death, or to injury to or 

destruction of tangible property (other than the Work itself), including the loss of use 

resulting therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify 

any individual or entity from and against the consequences of that individual's or entity's 

own negligence or willful misconduct. 

D. No Defense Obligation:  The indemnification commitments in this Agreement do not 

include a defense obligation by the indemnitor unless such obligation is expressly stated. 

E. Percentage Share of Negligence:  To the fullest extent permitted by Laws and Regulations,  

a party’s total liability to  the other party and anyone claiming by, through, or under the 
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other party for any  cost, loss, or damages caused in part by the negligence of the party 

and in part by the negligence of  the other party or any other negligent entity or individual, 

shall not exceed the percentage share that the party’s negligence bears to the total 

negligence of Owner, Engineer, and all other negligent entities and individuals. 

F. Mutual Waiver:  To the fullest extent permitted by Laws and Regulations, Owner and 

Engineer waive against each other, and the other’s employees, officers, directors, 

members, agents, insurers, partners, and consultants, any and all claims for or entitlement 

to special, incidental, indirect, or consequential damages arising out of, resulting from, or 

in any way related to this Agreement or the Project, from any cause or causes.   

6.12 Records Retention 

A. Engineer shall maintain on file in legible form, for a period of five years following 

completion or termination of its services, all Documents, records (including cost records), 

and design calculations related to Engineer’s services or pertinent to Engineer’s 

performance under this Agreement.  Upon Owner’s request, Engineer shall provide a copy 

of any such item to Owner at cost. 

6.13 Miscellaneous Provisions  

A. Notices:  Any notice required under this Agreement will be in writing, addressed to the 

appropriate party at its address on the signature page and given personally, by registered 

or certified mail postage prepaid, or by a commercial courier service.  All notices shall be 

effective upon the date of receipt. 

B. Survival:  All express representations, waivers, indemnifications, and limitations of liability 

included in this Agreement will survive its completion or termination for any reason. 

C. Severability:  Any provision or part of the Agreement held to be void or unenforceable 

under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall 

continue to be valid and binding upon Owner and Engineer, which agree that the 

Agreement shall be reformed to replace such stricken provision or part thereof with a 

valid and enforceable provision that comes as close as possible to expressing the intention 

of the stricken provision. 

D. Waiver:  A party’s non-enforcement of any provision shall not constitute a waiver of that 

provision, nor shall it affect the enforceability of that provision or of the remainder of this 

Agreement. 

E. Accrual of Claims:  To the fullest extent permitted by Laws and Regulations, all causes of 

action arising under this Agreement shall be deemed to have accrued, and all statutory 

periods of limitation shall commence, no later than the date of Substantial Completion. 
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ARTICLE 7 –  DEFINITIONS 

7.01 Defined Terms 

A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the 

singular and plural forms) printed with initial capital letters have the meanings indicated in 

the text above, in the exhibits, or in the following definitions: 

1. Addenda—Written or graphic instruments issued prior to the opening of bids which 

clarify, correct, or change the bidding requirements or the proposed Construction 

Contract Documents. 

2. Additional Services—The services to be performed for or furnished to Owner by Engineer 

in accordance with Part 2 of Exhibit A of this Agreement. 

3. Agreement—This written contract for professional services between Owner and 

Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed 

amendments. 

4. Application for Payment—The form acceptable to Engineer which is to be used by 

Contractor during the course of the Work in requesting progress or final payments and 

which is to be accompanied by such supporting documentation as is required by the 

Construction Contract. 

5. Basic Services—The services to be performed for or furnished to Owner by Engineer in 

accordance with Part 1 of Exhibit A of this Agreement. 

6. Change Order—A document which is signed by Contractor and Owner and authorizes an 

addition, deletion, or revision in the Work or an adjustment in the Construction Contract 

Price or the Construction Contract Times, or other revision to the Construction Contract, 

issued on or after the effective date of the Construction Contract.  

7. Change Proposal—A written request by Contractor, duly submitted in compliance with 

the procedural requirements set forth in the Construction Contract, seeking an 

adjustment in Construction Contract Price or Construction Contract Times, or both; 

contesting an initial decision by Engineer concerning the requirements of the 

Construction Contract Documents or the acceptability of Work under the Construction 

Contract Documents; challenging a set-off against payments due; or seeking other relief 

with respect to the terms of the Construction Contract. 

8. Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated 

biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material 

of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to 

(a) the Comprehensive Environmental Response, Compensation and Liability Act, 42 

U.S.C. §§9601 et seq. (“CERCLA”); (b) the Hazardous Materials Transportation Act, 49 

U.S.C. §§5501 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 

et seq. (“RCRA”); (d) the Toxic Substances Control Act, 15 U.S.C. §§2601 et seq.; (e) the 

Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et seq.; 

or (g) any other federal, State, or local statute, law, rule, regulation, ordinance, 



 

 

EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services. 

Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,  

                                                                             and American Society of Civil Engineers.  All rights reserved.                                                         Page 

14 

resolution, code, order, or decree regulating, relating to, or imposing liability or 

standards of conduct concerning, any hazardous, toxic, or dangerous waste, substance, 

or material. 

9. Construction Contract—The entire and integrated written contract between the Owner 

and Contractor concerning the Work. 

10. Construction Contract Documents—Those items designated as “Contract Documents” in 

the Construction Contract, and which together comprise the Construction Contract.   

11. Construction Contract Price—The money that Owner has agreed to pay Contractor for 

completion of the Work in accordance with the Construction Contract Documents. 

12. Construction Contract Times—The number of days or the dates by which Contractor 

shall:  (a) achieve milestones, if any, in the Construction Contract; (b) achieve Substantial 

Completion; and (c) complete the Work.  

13. Construction Cost—The cost to Owner of the construction of those portions of the entire 

Project designed or specified by or for Engineer under this Agreement, including 

construction labor, services, materials, equipment, insurance, and bonding costs, and 

allowances for contingencies.  Construction Cost does not include costs of services of 

Engineer or other design professionals and consultants; cost of land or rights-of-way, or 

compensation for damages to property; Owner’s costs for legal, accounting, insurance 

counseling, or auditing services; interest or financing charges incurred in connection 

with the Project; or the cost of other services to be provided by others to Owner. 

Construction Cost is one of the items comprising Total Project Costs. 

14. Constructor—Any person or entity (not including the Engineer, its employees, agents, 

representatives, and Consultants), performing or supporting construction activities 

relating to the Project, including but not limited to Contractors, Subcontractors, 

Suppliers, Owner’s work forces, utility companies, other contractors, construction 

managers, testing firms, shippers, and truckers, and the employees, agents, and 

representatives of any or all of them.  

15. Consultants—Individuals or entities having a contract with Engineer to furnish services 

with respect to this Project as Engineer’s independent professional associates and 

consultants; subcontractors; or vendors.  

16. Contractor—The entity or individual with which Owner enters into a Construction 

Contract. 

17. Documents—Data, reports, Drawings, Specifications, Record Drawings, building 

information models, civil integrated management models, and other deliverables, 

whether in printed or electronic format, provided or furnished in appropriate phases by 

Engineer to Owner pursuant to this Agreement. 

18. Drawings—That part of the Construction Contract Documents that graphically shows the 

scope, extent, and character of the Work to be performed by Contractor.   
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19. Effective Date—The date indicated in this Agreement on which it becomes effective, but 

if no such date is indicated, the date on which this Agreement is signed and delivered by 

the last of the parties to sign and deliver. 

20. Engineer—The individual or entity named as such in this Agreement. 

21. Field Order—A written order issued by Engineer which requires minor changes in the 

Work but does not change the Construction Contract Price or the Construction Contract 

Times. 

22. Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules, 

regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, 

authorities, and courts having jurisdiction. 

23. Owner—The individual or entity named as such in this Agreement and for which 

Engineer's services are to be performed.  Unless indicated otherwise, this is the same 

individual or entity that will enter into any Construction Contracts concerning the 

Project. 

24. Project—The total undertaking to be accomplished for Owner by engineers, contractors, 

and others, including planning, study, design, construction, testing, commissioning, and 

start-up, and of which the services to be performed or furnished by Engineer under this 

Agreement are a part. 

25. Record Drawings—Drawings depicting the completed Project, or a specific portion of the 

completed Project, prepared by Engineer as an Additional Service and based on 

Contractor's record copy of all Drawings, Specifications, Addenda, Change Orders, Work 

Change Directives, Field Orders, and written interpretations and clarifications, as 

delivered to Engineer and annotated by Contractor to show changes made during 

construction. 

26. Reimbursable Expenses—The expenses incurred directly by Engineer in connection with 

the performing or furnishing of Basic Services and Additional Services for the Project.  

27. Resident Project Representative—The authorized representative of Engineer assigned to 

assist Engineer at the Site during the Construction Phase.  As used herein, the term 

Resident Project Representative or "RPR" includes any assistants or field staff of 

Resident Project Representative. The duties and responsibilities of the Resident Project 

Representative, if any, are as set forth in Exhibit D.  

28. Samples—Physical examples of materials, equipment, or workmanship that are 

representative of some portion of the Work and that establish the standards by which 

such portion of the Work will be judged. 

29. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information that are specifically prepared or assembled by or for Contractor and 

submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether 

approved or not, are not Drawings and are not Construction Contract Documents. 
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30. Site—Lands or areas to be indicated in the Construction Contract Documents as being 

furnished by Owner upon which the Work is to be performed, including rights-of-way 

and easements, and such other lands furnished by Owner which are designated for the 

use of Contractor. 

31. Specifications—The part of the Construction Contract Documents that consists of 

written requirements for materials, equipment, systems, standards, and workmanship 

as applied to the Work, and certain administrative requirements and procedural matters 

applicable to the Work.  

32. Subcontractor—An individual or entity having a direct contract with Contractor or with 

any other Subcontractor for the performance of a part of the Work.  

33. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Construction Contract 

Documents, so that the Work (or a specified part thereof) can be utilized for the 

purposes for which it is intended. The terms “substantially complete” and “substantially 

completed” as applied to all or part of the Work refer to Substantial Completion thereof. 

34. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor 

having a direct contract with Contractor or with any Subcontractor to furnish materials 

or equipment to be incorporated in the Work by Contractor or a Subcontractor. 

35. Total Project Costs—The total cost of planning, studying, designing, constructing, testing, 

commissioning, and start-up of the Project, including Construction Cost and all other 

Project labor, services, materials, equipment, insurance, and bonding costs, allowances 

for contingencies, and the total costs of services of Engineer or other design 

professionals and consultants, together with such other Project-related costs that Owner 

furnishes for inclusion, including but not limited to cost of land, rights-of-way, 

compensation for damages to properties, Owner’s costs for legal, accounting, insurance 

counseling, and auditing services, interest and financing charges incurred in connection 

with the Project, and the cost of other services to be provided by others to Owner.  

36. Work—The entire construction or the various separately identifiable parts thereof 

required to be provided under the Construction Contract Documents.  Work includes 

and is the result of performing or providing all labor, services, and documentation 

necessary to produce such construction; furnishing, installing, and incorporating all 

materials and equipment into such construction; and may include related services such 

as testing, start-up, and commissioning, all as required by the Construction Contract 

Documents. 

37. Work Change Directive—A written directive to Contractor issued on or after the effective 

date of the Construction Contract, signed by Owner and recommended by Engineer, 

ordering an addition, deletion, or revision in the Work. 

B. Day: 
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1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

ARTICLE 8 –  EXHIBITS AND SPECIAL PROVISIONS 

8.01 Exhibits Included: 

A. Exhibit A, Engineer’s Services.  

B. Exhibit B, Owner’s Responsibilities.  

C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.  

D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project 

Representative.  NOT USED 

E. Exhibit E, Notice of Acceptability of Work. NOT USED 

F. Exhibit F, Construction Cost Limit. NOT USED 

G. Exhibit G, Insurance.  

H. Exhibit H, Dispute Resolution.  

I. Exhibit I, Limitations of Liability.  

J. Exhibit J, Special Provisions.  

K. Exhibit K, Amendment to Owner-Engineer Agreement.  

 

8.02 Total Agreement 

A. This Agreement, (together with the exhibits included above) constitutes the entire 

agreement between Owner and Engineer and supersedes all prior written or oral 

understandings.  This Agreement may only be amended, supplemented, modified, or 

canceled by a written instrument duly executed by both parties. Amendments should be 

based whenever possible on the format of Exhibit K to this Agreement. 

8.03 Designated Representatives 

A. With the execution of this Agreement, Engineer and Owner shall designate specific 

individuals to act as Engineer’s and Owner’s representatives with respect to the services to 

be performed or furnished by Engineer and responsibilities of Owner under this 

Agreement.  Such an individual shall have authority to transmit instructions, receive 

information, and render decisions relative to this Agreement on behalf of the respective 

party whom the individual represents.  
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8.04 Engineer's Certifications 

A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in 

competing for or in executing the Agreement.  For the purposes of this Paragraph 8.04: 

1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the selection process or in the 

Agreement execution; 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to 

influence the selection process or the execution of the Agreement to the detriment of 

Owner, or (b) to deprive Owner of the benefits of free and open competition; 

8.05 . Federal Requirements  

 

A. Agency Concurrence. Signature of a duly authorized representative of the Agency in the 

space provided on the signature page of EJCDC form E-500 hereof does not constitute a 

commitment to provide financial assistance or payments hereunder but does signify 

that this Agreement conforms to Agency’s applicable requirements. This Agreement 

shall not be effective unless the Funding Agency’s designated representative concurs. 

No amendment to this Agreement shall be effective unless the Funding Agency’s 

designated representative.  

 

B. Audit and Access to Records. Owner, Agency, the Comptroller General of the United 

States, or any of their duly authorized representatives, shall have access to any books, 

documents, papers, and records of the Engineer which are pertinent to the Agreement, 

for the purpose of making audits, examinations, excerpts, and transcriptions. Engineer 

shall maintain all required records for three years after final payment is made and all 

other pending matters are closed.  

 

C. Restrictions on Lobbying. Engineer and each Consultant shall comply with “Byrd anti-

lobbying amendment (31 U.S.C 1352)” if they are recipients of engineering services 

contracts and subcontracts that exceed $100,000 at any tier. If applicable, Engineer 

must complete a certification form on lobbying activities related to a specific Federal 

loan or grant that is a funding source for this Agreement. Each tier certifies to the tier 

above that it will not and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any 

agency, a member of Congress, or an employee of a member of Congress in connection 

with obtaining any Federal contract, grant, or any other applicable award. Each tier shall 

disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Certifications and disclosures are forwarded from tier to 

tier up to the Owner. Necessary certification and disclosure forms shall be provided by 

Owner.  

 

D. Suspension and Debarment. Engineer certifies, by signing this Agreement, that neither it 

nor its principals are presently debarred, suspended, proposed for debarment, declared 

ineligible or voluntarily excluded from participation in this transaction by any Federal 

department or agency. Engineer will not contract with any Consultant for this project if 



 

 

EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services. 

Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,  

                                                                             and American Society of Civil Engineers.  All rights reserved.                                                         Page 

19 

it or its principals is presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from participation in this transaction by any Federal 

department or agency. Necessary certification forms shall be provided by the Owner. 

The Engineer will complete and submit a form AD-1048, “Certification Regarding 

Debarment, Suspension, Ineligibility and Voluntary Exclusion - lower tier transactions,” 

to the Owner who will forward it to the USDA, Rural Development processing office.     
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is 

indicated on page 1. 

 

Owner:  Town of Richmond, VT]  Engineer:  Hoyle Tanner & Associates            ] 

   

By: [            ]  By:  [            ] 

Print name: [            ]  Print name:  Jon A. Olin, PE            ] 

Title:  [            ]  Title:  [     Vice President       ] 

Date Signed:  [            ]  Date Signed:  [            ] 

   

 Engineer License or Firm's Certificate No. (if required):  

[            ] 

 State of:  [            ] 

   

Address for Owner’s receipt of notices:  Address for Engineer’s receipt of notices: 

[            ]  [       125 College St., 4th Floor 

    Burlington, Vermont 05401               ] 

    

   

Designated Representative (Paragraph 8.03.A):  Designated Representative (Paragraph 8.03.A): 

[            ]  [     Mr. Jon A. Olin, PE                  ] 

Title: [            ]  Title: [       Vice President     ] 

Phone Number: [            ]  Phone Number: [  802-489-7364          ] 

E-Mail Address: [            ]  E-Mail Address: [      jolin@hoyletanner.com      ] 
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This is EXHIBIT A, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated  [            ]. 

Engineer’s Services 

 

Article 1 of the Agreement is supplemented to include the following agreement of the parties.   

 

Engineer shall provide Basic and Additional Services as set forth below. 
 

PART 1 – BASIC SERVICES 

A1.01 Study and Report Phase NOT USED 

A. Engineer shall: 

1. Consult with Owner to define and clarify Owner’s requirements for the Project, including 

design objectives and constraints, space, capacity and performance requirements, 

flexibility, and expandability, and any budgetary limitations, and identify available data, 

information, reports, facilities plans, and site evaluations.   

a. If Owner has already identified one or more potential solutions to meet its Project 

requirements, then proceed with the study and evaluation of such potential 

solutions: [            ] [List the specific potential solutions here.]  

b. If Owner has not identified specific potential solutions for study and evaluation, 

then assist Owner in determining whether Owner’s requirements, and available 

data, reports, plans, and evaluations, point to a single potential solution for 

Engineer’s study and evaluation, or are such that it will be necessary for Engineer to 

identify, study, and evaluate multiple potential solutions.  

c. If it is necessary for Engineer to identify, study, and evaluate multiple potential 

solutions, then identify [    ] [insert specific number] alternative solutions 

potentially available to Owner, unless Owner and Engineer mutually agree that 

some other specific number of alternatives should be identified, studied, and 

evaluated. 

2. Identify potential solution(s) to meet Owner’s Project requirements, as needed. 

3.  Study and evaluate the potential solution(s) to meet Owner’s Project requirements.  

4. Visit the Site, or potential Project sites, to review existing conditions and facilities, unless 

such visits are not necessary or applicable to meeting the objectives of the Study and 

Report Phase.  

5. Advise Owner of any need for Owner to obtain, furnish, or otherwise make available to 

Engineer additional Project-related data and information, for  Engineer’s use in the study 

and evaluation of potential solution(s) to Owner’s Project requirements, and preparation 

of a related report. 



 

Exhibit A – Engineer’s Services 

EJCDC® E-500, Agreement Between Owner and Engineer for Professional Services. 

Copyright © 2014 National Society of Professional Engineers, American Council of Engineering Companies,  

                                                                            and American Society of Civil Engineers.  All rights reserved.                                                         Page 2 

6. After consultation with Owner, recommend to Owner the solution(s) which in Engineer’s 

judgment meet Owner’s requirements for the Project. 

7. Identify, consult with, and analyze requirements of governmental authorities having 

jurisdiction to approve the portions of the Project to be designed or specified by 

Engineer, including but not limited to mitigating measures identified in an environmental 

assessment for the Project. 

8.  Prepare a report (the “Report”) which will, as appropriate, contain schematic layouts, 

sketches, and conceptual design criteria with appropriate exhibits to indicate the 

agreed-to requirements, considerations involved, and Engineer’s recommended 

solution(s). For each recommended solution Engineer will provide the following, which 

will be separately itemized:  opinion of probable Construction Cost; proposed 

allowances for contingencies; the estimated total costs of design, professional, and 

related services to be provided by Engineer and its Consultants; and, on the basis of 

information furnished by Owner, a tabulation of other items and services included 

within the definition of Total Project Costs. 

9. Advise Owner of any need for Owner to provide data or services of the types described 

in Exhibit B, for use in Project design, or in preparation for Contractor selection and 

construction.   

10. When mutually agreed, assist Owner in evaluating the possible use of building 

information modeling; civil integrated management; geotechnical baselining of 

subsurface site conditions; innovative design, contracting, or procurement strategies; or 

other strategies, technologies, or techniques for assisting in the design, construction, 

and operation of Owner’s facilities.  The subject matter of this paragraph shall be 

referred to in Exhibit A and B as “Project Strategies, Technologies, and Techniques.” 

11. If requested to do so by Owner, assist Owner in identifying opportunities for enhancing 

the sustainability of the Project, and pursuant to Owner’s instructions plan for the 

inclusion of sustainable features in the design.  

12. Use ASCE 38, “Standard Guideline for the Collection and Depiction of Existing Subsurface 

Utility Data” as a means to advise the Owner on a recommended scope of work and 

procedure for the identification and mapping of existing utilities.  

13. Develop a scope of work and survey limits for any topographic and other surveys 

necessary for design. 

14. Perform or provide the following other Study and Report Phase tasks or deliverables:       

[            ] [List any such tasks or deliverables here.] 

15. Furnish [    ] review copies of the Report and any other Study and Report Phase 

deliverables to Owner within [    ] days of the Effective Date and review it with Owner.  

Within [    ] days of receipt, Owner shall submit to Engineer any comments regarding the 

furnished items. 

16. Revise the Report and any other Study and Report Phase deliverables in response to 

Owner’s comments, as appropriate, and furnish [    ] copies of the revised Report and 
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any other Study and Report Phase deliverables to the Owner within [    ] days of receipt 

of Owner’s comments. 

B. Engineer’s services under the Study and Report Phase will be considered complete on the 

date when Engineer has delivered to Owner the revised Report and any other Study and 

Report Phase deliverables. 

A1.02 Preliminary Design Phase 

A. After acceptance by Owner of the Report and any other Study and Report Phase deliverables; 

selection by Owner of a recommended solution; issuance by Owner of any instructions of for 

use of Project Strategies, Technologies, and Techniques, or for inclusion of sustainable 

features in the design; and indication by Owner of any specific modifications or changes in 

the scope, extent, character, or design requirements of the Project desired by Owner, (1) 

Engineer and Owner shall discuss and resolve any necessary revisions to Engineer’s 

compensation (through application of the provisions regarding Additional Services, or 

otherwise), or the time for completion of Engineer’s services, resulting from the selected 

solution, related Project Strategies, Technologies, or Techniques,  sustainable design 

instructions, or specific modifications to the Project, and (2) upon written authorization from 

Owner, Engineer shall:  

1. Prepare Preliminary Design Phase documents consisting of final design criteria, 

preliminary drawings, outline specifications, and written descriptions of the Project.  

2. In preparing the Preliminary Design Phase documents, use any specific applicable Project 

Strategies, Technologies, and Techniques authorized by Owner during or following the 

Study and Report Phase, and include sustainable features, as appropriate, pursuant to 

Owner’s instructions. 

3. Provide necessary field surveys and topographic and utility mapping for Engineer’s 

design purposes.  Comply with the scope of work and procedure for the identification 

and mapping of existing utilities selected and authorized by Owner pursuant to advice 

from Engineer based on ASCE 38, “Standard Guideline for the Collection and Depiction 

of Existing Subsurface Utility Data,” as set forth in Paragraph A1.01.A.12 above. If no 

such scope of work and procedure for utility mapping has been selected and authorized, 

then at a minimum the utility mapping will include Engineer contacting utility owners 

and obtaining available information. 

4. Visit the Site as needed to prepare the Preliminary Design Phase documents. 

5. Advise Owner if additional reports, data, information, or services of the types described 

in Exhibit B are necessary and assist Owner in obtaining such reports, data, information, 

or services. 

6. Continue to assist Owner with Project Strategies, Technologies, and Techniques that 

Owner has chosen to implement. 

7. Based on the information contained in the Preliminary Design Phase documents, 

prepare a revised opinion of probable Construction Cost, and assist Owner in tabulating 

the various cost categories which comprise Total Project Costs. 
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8. Obtain and review Owner’s instructions regarding Owner’s procurement of construction 

services (including instructions regarding advertisements for bids, instructions to 

bidders, and requests for proposals, as applicable), Owner’s construction contract 

practices and requirements, insurance and bonding requirements, electronic 

transmittals during construction, and other information necessary for the finalization of 

Owner’s bidding-related documents (or requests for proposals or other construction 

procurement documents), and Construction Contract Documents. Also obtain and 

review copies of Owner’s design and construction standards, Owner’s standard forms, 

general conditions (if other than EJCDC® C-700, Standard General Conditions of the 

Construction Contract, 2013 Edition), supplementary conditions, text, and related 

documents or content for Engineer to include in the draft bidding-related documents (or 

requests for proposals or other construction procurement documents), and in the draft 

Construction Contract Documents, when applicable. 

9. Perform or provide the following other Preliminary Design Phase tasks or deliverables:    

[Reference Exhibit J            ]  

10. Furnish  1 hard copy and 1 electronic copy of the Preliminary Design Phase documents, 

opinion of probable Construction Cost, and any other Preliminary Design Phase 

deliverables to Owner within 150    ] days of authorization to proceed with this phase, 

and review them with Owner.  Within 30    ] days of receipt, Owner shall submit to 

Engineer any comments regarding the furnished items.  

11. Revise the Preliminary Design Phase documents, opinion of probable Construction Cost, 

and any other Preliminary Design Phase deliverables in response to Owner’s comments, 

as appropriate, and furnish to Owner 1 hard copy and 1 electronic copy of the revised 

Preliminary Design Phase documents, revised opinion of probable Construction Cost, 

and any other deliverables within 21    ]  days after receipt of Owner’s comments. 

B. Engineer’s services under the Preliminary Design Phase will be considered complete on the 

date when Engineer has delivered to Owner the revised Preliminary Design Phase documents, 

revised opinion of probable Construction Cost, and any other Preliminary Design Phase 

deliverables.  

A1.03 Final Design Phase 

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of 

probable Construction Cost as determined in the Preliminary Design Phase, and any other 

Preliminary Design Phase deliverables, subject to any Owner-directed modifications or 

changes in the scope, extent, character, or design requirements of or for the Project, and 

upon written authorization from Owner, Engineer shall: 

1. Prepare final Drawings and Specifications indicating the scope, extent, and character of 

the Work to be performed and furnished by Contractor. 

2. Visit the Site as needed to assist in preparing the final Drawings and Specifications. 

3. Provide technical criteria, written descriptions, and design data for Owner’s use in filing 

applications for permits from or approvals of governmental authorities having 

jurisdiction to review or approve the final design; assist Owner in consultations with such 
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authorities; and revise the Drawings and Specifications in response to directives from 

such authorities, as appropriate. 

4. Advise Owner of any recommended adjustments to the opinion of probable 

Construction Cost. 

5. After consultation with Owner, include in the Construction Contract Documents any 

specific protocols for the transmittal of Project-related correspondence, documents, 

text, data, drawings, information, and graphics, in electronic media or digital format, 

either directly, or through access to a secure Project website. Any such protocols shall be 

applicable to transmittals between and among Owner, Engineer, and Contractor during 

the Construction Phase and Post-Construction Phase, and unless agreed otherwise shall 

supersede any conflicting protocols previously established for transmittals between 

Owner and Engineer. 

6. Assist Owner in assembling known reports and drawings of Site conditions, and in 

identifying the technical data contained in such reports and drawings upon which 

bidders or other prospective contractors may rely. 

7. In addition to preparing the final Drawings and Specifications, assemble drafts of other 

Construction Contract Documents based on specific instructions and contract forms, 

text, or content  received from Owner. 

8. Prepare or assemble draft bidding-related documents (or requests for proposals or other 

construction procurement documents), based on the specific bidding or procurement-

related instructions and forms, text, or content received from Owner. 

9. Perform or provide the following other Final Design Phase tasks or deliverables:                

Reference Exhibit J            ]  

10.  Furnish for review by Owner, its legal counsel, and other advisors, 1 hard copy and 1 

electronic copy of the final Drawings and Specifications, assembled drafts of other 

Construction Contract Documents, the draft bidding-related documents (or requests for 

proposals or other construction procurement documents), and any other Final Design 

Phase deliverables, within 250    ] days of authorization to proceed with the Final Design 

Phase, and review them with Owner. Within 21    ] days of receipt, Owner shall submit to 

Engineer any comments regarding the furnished items, and any instructions for 

revisions. 

11. Revise the final Drawings and Specifications, assembled drafts of other Construction 

Contract Documents, the draft bidding-related documents (or requests for proposals or 

other construction procurement documents), and any other Final Design Phase 

deliverables in accordance with comments and instructions from the Owner, as 

appropriate, and submit 1 hard copy and 1 electronic copy of such documents to Owner 

within 28    ] days after receipt of Owner’s comments and instructions. 

B. Engineer’s services under the Final Design Phase will be considered complete on the date 

when Engineer has delivered to Owner the final Drawings and Specifications, other 

assembled Construction Contract Documents, bidding-related documents (or requests for 
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proposals or other construction procurement documents), and any other Final Design Phase 

deliverables.  

C. In the event that the Work designed or specified by Engineer is to be performed or furnished 

under more than one prime contract, or if Engineer’s services are to be separately sequenced 

with the work of one or more prime Contractors (such as in the case of fast-tracking), Owner 

and Engineer shall, prior to commencement of the Final Design Phase, develop a schedule for 

performance of Engineer’s services during the Final Design, Bidding or Negotiating, 

Construction, and Post-Construction Phases in order to sequence and coordinate properly 

such services as are applicable to the work under such separate prime contracts.  This 

schedule is to be prepared and included in or become an amendment to Exhibit A whether or 

not the work under such contracts is to proceed concurrently. 

D. The number of prime contracts for Work designed or specified by Engineer upon which the 

Engineer’s compensation has been established under this Agreement is [    ].  If more prime 

contracts are awarded, Engineer shall be entitled to an equitable increase in its compensation 

under this Agreement. 

A1.04 Bidding or Negotiating Phase NOT USED 

A. After acceptance by Owner of the final Drawings and Specifications, other Construction 

Contract Documents, bidding-related documents (or requests for proposals or other 

construction procurement documents), and the most recent opinion of probable 

Construction Cost as determined in the Final Design Phase, and upon written authorization by 

Owner to proceed, Engineer shall: 

1. Assist Owner in advertising for and obtaining bids or proposals for the Work, assist 

Owner in issuing assembled design, contract, and bidding-related documents (or 

requests for proposals or other construction procurement documents) to prospective 

contractors, and, where applicable, maintain a record of prospective contractors to 

which documents have been issued, attend pre-bid conferences, if any, and receive and 

process contractor deposits or charges for the issued documents. 

2. Prepare and issue Addenda as appropriate to clarify, correct, or change the issued 

documents. 

3. Provide information or assistance needed by Owner in the course of any review of 

proposals or negotiations with prospective contractors. 

4. Consult with Owner as to the qualifications of prospective contractors. 

5.  Consult with Owner as to the qualifications of ubcontractors, suppliers, and other 

individuals and entities proposed by prospective contractors, for those portions of the 

Work as to which review of qualifications is required by the issued documents.  

6. If the issued documents require, the Engineer shall evaluate and determine the 

acceptability of "or equals" and substitute materials and equipment proposed by 

prospective contractors, provided that such proposals are allowed by the bidding-

related documents (or requests for proposals or other construction procurement 
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documents) prior to award of contracts for the Work. Services under this paragraph are 

subject to the provisions of Paragraph A2.02.A.2 of this Exhibit A. 

7. Attend the bid opening, prepare bid tabulation sheets to meet Owner’s schedule, and 

assist Owner in evaluating bids or proposals, assembling final contracts for the Work for 

execution by Owner and Contractor, and in issuing notices of award of such contracts. 

8. If Owner engages in negotiations with bidders or proposers, assist Owner with respect to 

technical and engineering issues that arise during the negotiations. 

9. Perform or provide the following other Bidding or Negotiating Phase tasks or 

deliverables: [            ]  

B. The Bidding or Negotiating Phase will be considered complete upon commencement of the 

Construction Phase or upon cessation of negotiations with prospective contractors (except as 

may be required if Exhibit F is a part of this Agreement). 

A1.05 Construction Phase NOT USED 

A. Upon successful completion of the Bidding and Negotiating Phase, and upon written 

authorization from Owner, Engineer shall: 

1. General Administration of Construction Contract:  Consult with Owner and act as 

Owner’s representative as provided in the Construction Contract.  The extent and 

limitations of the duties, responsibilities, and authority of Engineer shall be as assigned 

in EJCDC® C-700, Standard General Conditions of the Construction Contract (2013 

Edition), prepared by the Engineers Joint Contract Documents Committee, or other 

construction general conditions specified in this Agreement. If Owner, or Owner and 

Contractor, modify the duties, responsibilities, and authority of Engineer in the 

Construction Contract, or modify other terms of the Construction Contract having a 

direct bearing on Engineer, then Owner shall compensate Engineer for any related 

increases in the cost to provide Construction Phase services. Engineer shall not be 

required to furnish or perform services contrary to Engineer’s responsibilities as a 

licensed professional. All of Owner’s instructions to Contractor will be issued through 

Engineer, which shall have authority to act on behalf of Owner in dealings with 

Contractor to the extent provided in this Agreement and the Construction Contract 

except as otherwise provided in writing. 

2. Resident Project Representative (RPR):  Provide the services of an RPR at the Site to assist 

the Engineer and to provide more extensive observation of Contractor’s work.  Duties, 

responsibilities, and authority of the RPR are as set forth in Exhibit D.  The furnishing of 

such RPR’s services will not limit, extend, or modify Engineer’s responsibilities or 

authority except as expressly set forth in Exhibit D.  [If Engineer will not be providing the 

services of an RPR, then delete this Paragraph 2 by inserting the word “DELETED” after 

the paragraph title, and do not include Exhibit D as part of the Agreement.] 

3. Selection of Independent Testing Laboratory:  Assist Owner in the selection of an 

independent testing laboratory to perform the services identified in Exhibit B, Paragraph 

B2.01. 
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4. Pre-Construction Conference:  Participate in a pre-construction conference prior to 

commencement of Work at the Site. 

5. Electronic Transmittal Protocols:  If the Construction Contract Documents do not specify 

protocols for the transmittal of Project-related correspondence, documents, text, data, 

drawings, information, and graphics, in electronic media or digital format, either directly, 

or through access to a secure Project website, then together with Owner and Contractor 

jointly develop such protocols for transmittals between and among Owner, Contractor, 

and Engineer during the Construction Phase and Post-Construction Phase. 

6. Original Documents:  If requested by Owner to do so, maintain and safeguard during the 

Construction Phase at least one original printed record version of the Construction 

Contract Documents, including Drawings and Specifications signed and sealed by 

Engineer and other design professionals in accordance with applicable Laws and 

Regulations.  Throughout the Construction Phase, make such original printed record 

version of the Construction Contract Documents available to Contractor and Owner for 

review. 

7. Schedules:  Receive, review, and determine the acceptability of any and all schedules 

that Contractor is required to submit to Engineer, including the Progress Schedule, 

Schedule of Submittals, and Schedule of Values. 

8. Baselines and Benchmarks:  As appropriate, establish baselines and benchmarks for 

locating the Work which in Engineer’s judgment are necessary to enable Contractor to 

proceed. 

9. Visits to Site and Observation of Construction:  In connection with observations of 

Contractor’s Work while it is in progress: 

a. Make visits to the Site at intervals appropriate to the various stages of construction, 

as Engineer deems necessary, to observe as an experienced and qualified design 

professional the progress of Contractor’s executed Work.  Such visits and 

observations by Engineer, and the Resident Project Representative, if any, are not 

intended to be exhaustive or to extend to every aspect of the Work or to involve 

detailed inspections of the Work beyond the responsibilities specifically assigned to 

Engineer in this Agreement and the Construction Contract Documents, but rather 

are to be limited to spot checking, selective sampling, and similar methods of 

general observation of the Work based on Engineer’s exercise of professional 

judgment, as assisted by the Resident Project Representative, if any.  Based on 

information obtained during such visits and observations, Engineer will determine 

in general if the Work is proceeding in accordance with the Construction Contract 

Documents, and Engineer shall keep Owner informed of the progress of the Work. 

b. The purpose of Engineer’s visits to the Site, and representation by the Resident 

Project Representative, if any, at the Site, will be to enable Engineer to better carry 

out the duties and responsibilities assigned to and undertaken by Engineer during 

the Construction Phase, and, in addition, by the exercise of Engineer’s efforts as an 

experienced and qualified design professional, to provide for Owner a greater 

degree of confidence that the completed Work will conform in general to the 

Construction Contract Documents and that Contractor has implemented and 
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maintained the integrity of the design concept of the completed Project as a 

functioning whole as indicated in the Construction Contract Documents.  Engineer 

shall not, during such visits or as a result of such observations of the Work, 

supervise, direct, or have control over the Work, nor shall Engineer have authority 

over or responsibility for the means, methods, techniques, sequences, or 

procedures of construction selected or used by any Constructor, for security or 

safety at the Site, for safety precautions and programs incident to any Constructor’s 

work in progress, for the coordination of the Constructors’ work or schedules, nor 

for any failure of any Constructor to comply with Laws and Regulations applicable 

to  furnishing and performing of its work.  Accordingly, Engineer neither guarantees 

the performance of any Constructor nor assumes responsibility for any 

Constructor’s failure to furnish or perform the Work, or any portion of the Work, in 

accordance with the Construction Contract Documents. 

10. Defective Work:  Reject Work if, on the basis of Engineer’s observations, Engineer 

believes that such Work is defective under the terms and standards set forth in the 

Construction Contract Documents. Provide recommendations to Owner regarding 

whether Contractor should correct such Work or remove and replace such Work, or 

whether Owner should consider accepting such Work as provided in the Construction 

Contract Documents. 

11. Compatibility with Design Concept:  If Engineer has express knowledge that a specific 

part  of the Work that is not defective under the terms and standards set forth in the 

Construction Contract Documents is nonetheless not compatible with  the design 

concept of the completed Project as a functioning whole,  then inform Owner of such 

incompatibility, and provide recommendations for addressing such Work. 

12. Clarifications and Interpretations:  Accept from Contractor and Owner submittal of all 

matters in question concerning the requirements of the Construction Contract 

Documents (sometimes referred to as requests for information or interpretation—RFIs), 

or relating to the acceptability of the Work under the Construction Contract Documents. 

With reasonable promptness, render a written clarification, interpretation, or decision 

on the issue submitted, or initiate an amendment or supplement to the Construction 

Contract Documents.  

13. Non-reviewable Matters:  If a submitted matter in question concerns the Engineer’s 

performance of its duties and obligations, or terms and conditions of the Construction 

Contract Documents that do not involve (1) the performance or acceptability of the 

Work under the Construction Contract Documents, (2) the design (as set forth in the 

Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, 

then Engineer will promptly give written notice to Owner and Contractor that Engineer 

will not provide a decision or interpretation. 

14.  Field Orders:  Subject to any limitations in the Construction Contract Documents, 

Engineer may prepare and issue Field Orders requiring minor changes in the Work. 

15. Change Orders and Work Change Directives:  Recommend Change Orders and Work 

Change Directives to Owner, as appropriate, and prepare Change Orders and Work 

Change Directives as required. 
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16. Differing Site Conditions:  Respond to any notice from Contractor of differing site 

conditions, including conditions relating to underground facilities such as utilities, and 

hazardous environmental conditions. Promptly conduct reviews and prepare findings, 

conclusions, and recommendations for Owner’s use. 

17. Shop Drawings, Samples, and Other Submittals:  Review and approve or take other 

appropriate action with respect to Shop Drawings, Samples,  and other required 

Contractor submittals, but only for conformance with the information given in the 

Construction Contract Documents and compatibility with the design concept of the 

completed Project as a functioning whole as indicated by the Construction Contract 

Documents.  Such reviews and approvals or other action will not extend to means, 

methods, techniques, sequences, or procedures of construction or to safety precautions 

and programs incident thereto.  Engineer shall meet any Contractor’s submittal schedule 

that Engineer has accepted.  In the event the Engineer requires an item to be sole-

source, the Engineer must furnish the Manufacturers’ Certification to the Contractor for 

said item. Per EJCDC C-700 Standard General Conditions Section 7.17E no more than 

three reviews to obtain approval of an item, are included. Additional reviews shall be 

considered Additional Services and shall be paid for at prevailing hourly rates. 

18. Substitutes and “Or-equal”:  Evaluate and determine the acceptability of substitute or 

“or-equal” materials and equipment proposed by Contractor, but subject to the 

provisions of Paragraph A2.02.A.2 of this Exhibit A. 

19. Inspections and Tests: 

a. Receive and review all certificates of inspections, tests, and approvals required by 

Laws and Regulations or the Construction Contract Documents.  Engineer’s review 

of such certificates will be for the purpose of determining that the results certified 

indicate compliance with the Construction Contract Documents and will not 

constitute an independent evaluation that the content or procedures of such 

inspections, tests, or approvals comply with the requirements of the Construction 

Contract Documents.  Engineer shall be entitled to rely on the results of such 

inspections and tests. 

b. As deemed reasonably necessary, request that Contractor uncover Work that is to 

be inspected, tested, or approved.  

c. Pursuant to the terms of the Construction Contract, require special inspections or 

testing of the Work, whether or not the Work is fabricated, installed, or completed. 

20. Change Proposals and Claims:  (a) Review and respond to Change Proposals.  Review 

each duly submitted Change Proposal from Contractor and, within 30 days after receipt 

of the Contractor’s supporting data, either deny the Change Proposal in whole, approve 

it in whole, or deny it in part and approve it in part.  Such actions shall be in writing, with 

a copy provided to Owner and Contractor. If the Change Proposal does not involve the 

design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the 

Work, or other engineering or technical matters, then Engineer will notify the parties 

that the Engineer will not resolve the Change Proposal.  (b) Provide information or data 

to Owner regarding engineering or technical matters pertaining to Claims. 
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21. Applications for Payment:  Based on Engineer’s observations as an experienced and 

qualified design professional and on review of Applications for Payment and 

accompanying supporting documentation: 

a. Determine the amounts that Engineer recommends Contractor be paid. 

Recommend reductions in payment (set-offs) based on the provisions for set-offs 

stated in the Construction Contract. Such recommendations of payment will be in 

writing and will constitute Engineer’s representation to Owner, based on such 

observations and review, that, to the best of Engineer’s knowledge, information 

and belief, Contractor’s Work has progressed to the point indicated, the Work is 

generally in accordance with the Construction Contract Documents (subject to an 

evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, to the results of any subsequent tests called for in the Construction 

Contract Documents, and to any other qualifications stated in the 

recommendation), and the conditions precedent to Contractor’s being entitled to 

such payment appear to have been fulfilled in so far as it is Engineer’s responsibility 

to observe the  Work.  In the case of unit price Work, Engineer’s recommendations 

of payment will include final determinations of quantities and classifications of the 

Work (subject to any subsequent adjustments allowed by the Construction Contract 

Documents). 

b. By recommending payment, Engineer shall not thereby be deemed to have 

represented that observations made by Engineer to check the quality or quantity of 

Contractor’s Work as it is performed and furnished have been exhaustive, extended 

to every aspect of Contractor’s Work in progress, or involved detailed inspections of 

the Work beyond the responsibilities specifically assigned to Engineer in this 

Agreement.  Neither Engineer’s review of Contractor’s Work for the purposes of 

recommending payments nor Engineer’s recommendation of any payment 

including final payment will impose on Engineer responsibility to supervise, direct, 

or control the Work, or for the means, methods, techniques, sequences, or 

procedures of construction or safety precautions or programs incident thereto, or 

Contractor’s compliance with Laws and Regulations applicable to Contractor’s 

furnishing and performing the Work.  It will also not impose responsibility on 

Engineer to make any examination to ascertain how or for what purposes 

Contractor has used the money paid to Contractor by Owner; to determine that 

title to any portion of the Work, including materials or equipment, has passed to 

Owner free and clear of any liens, claims, security interests, or encumbrances; or 

that there may not be other matters at issue between Owner and Contractor that 

might affect the amount that should be paid. 

22. Contractor’s Completion Documents:  Receive from Contractor, review, and transmit to 

Owner maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance required by the Construction Contract 

Documents, certificates of inspection, tests and approvals, and Shop Drawings, Samples, 

and other data approved as provided under Paragraph A1.05.A.17.  Receive from 

Contractor, review, and transmit to Owner the annotated record documents which are 

to be assembled by Contractor in accordance with the Construction Contract Documents 

to obtain final payment.  The extent of Engineer’s review of record documents shall be 

to check that Contractor has submitted all pages. 
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23. Substantial Completion:  Promptly after notice from Contractor that Contractor 

considers the entire Work ready for its intended use, in company with Owner and 

Contractor, visit the Site to review the Work and determine the status of completion. 

Follow the procedures in the Construction Contract regarding the preliminary certificate 

of Substantial Completion, punch list of items to be completed, Owner’s objections, 

notice to Contractor, and issuance of a final certificate of Substantial Completion.  Assist 

Owner regarding any remaining engineering or technical matters affecting Owner’s use 

or occupancy of the Work following Substantial Completion. 

24. Other Tasks:  Perform or provide the following other Construction Phase tasks or 

deliverables: [            ] [List any such tasks or deliverables here.] 

25. Final Notice of Acceptability of the Work:  Conduct a final visit to the Project to 

determine if the Work is complete and acceptable so that Engineer may recommend, in 

writing, final payment to Contractor.  Accompanying the recommendation for final 

payment, Engineer shall also provide a notice to Owner and Contractor in the form 

attached hereto as Exhibit E (“Notice of Acceptability of Work”) that the Work is 

acceptable (subject to the provisions of the Notice and Paragraph A1.05.A.21.b) to the 

best of Engineer’s knowledge, information, and belief, and based on the extent of the 

services provided by Engineer under this Agreement. 

26. Standards for Certain Construction-Phase Decisions:  Engineer will render decisions 

regarding the requirements of the Construction Contract Documents, and judge the 

acceptability of the Work, pursuant to the specific procedures set forth in the 

Construction Contract for initial interpretations, Change Proposals, and acceptance of 

the Work. In rendering such decisions and judgments, Engineer will not show partiality 

to Owner or Contractor, and will not be liable to Owner, Contractor, or others in 

connection with any proceedings, interpretations, decisions, or judgments conducted or 

rendered in good faith. 

B. Duration of Construction Phase:  The Construction Phase will commence with the execution 

of the first Construction Contract for the Project or any part thereof and will terminate upon 

written recommendation by Engineer for final payment to Contractors.  If the Project involves 

more than one prime contract as indicated in Paragraph A1.03.D, then Construction Phase 

services may be rendered at different times in respect to the separate contracts.  Subject to 

the provisions of Article 3, Engineer shall be entitled to an equitable increase in compensation 

if Construction Phase services (including Resident Project Representative services, if any) are 

required after the original date for completion and readiness for final payment of Contractor 

as set forth in the Construction Contract. 

A1.06 Post-Construction Phase NOT USED 

A. Upon written authorization from Owner during the Post-Construction Phase, Engineer shall: 

1. Together with Owner, visit the Project to observe any apparent defects in the Work,  

make recommendations as to replacement or correction of defective Work, if any, or the 

need to repair of any damage to the Site or adjacent areas, and assist Owner in 

consultations and discussions with Contractor concerning correction of any such 

defective Work and any needed repairs. 
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2. Together with Owner, visit the Project within one month before the end of the 

Construction Contract’s correction period to ascertain whether any portion of the Work 

or the repair of any damage to the Site or adjacent areas is defective and therefore 

subject to correction by Contractor. 

3. Perform or provide the following other Post-Construction Phase tasks or deliverables:     

[            ]  

B. The Post-Construction Phase services may commence during the Construction Phase and, if 

not otherwise modified in this Exhibit A, will terminate twelve months after the 

commencement of the Construction Contract’s correction period. 

PART 2 – ADDITIONAL SERVICES 

A2.01 Additional Services Requiring Owner’s Written Authorization 

 

A. If authorized in writing by Owner, Engineer shall provide Additional Services of the types 

listed below. These services are not included as part of Basic Services and will be paid for by 

Owner as indicated in Exhibit C. 

1. Preparation of applications and supporting documents (in addition to those furnished 

under Basic Services) for private or governmental grants, loans, or advances in 

connection with the Project; preparation or review of environmental assessments and 

impact statements; review and evaluation of the effects on the design requirements for 

the Project of any such statements and documents prepared by others; and assistance in 

obtaining approvals of authorities having jurisdiction over the anticipated environmental 

impact of the Project. 

2. Services to make measured drawings of existing conditions or facilities, to conduct tests 

or investigations of existing conditions or facilities, or to verify the accuracy of drawings 

or other information furnished by Owner or others. 

3. Services resulting from significant changes in the scope, extent, or character of the 

portions of the Project designed or specified by Engineer, or the Project’s design 

requirements, including, but not limited to, changes in size, complexity, Owner’s 

schedule, character of construction, or method of financing; and revising previously 

accepted studies, reports, Drawings, Specifications, or Construction Contract Documents 

when such revisions are required by changes in Laws and Regulations enacted 

subsequent to the Effective Date or are due to any other causes beyond Engineer’s 

control. 

4. Services resulting from Owner’s request to evaluate additional Study and Report Phase 

alternative solutions beyond those agreed to in Paragraph A1.01.A.1 and 2. 

5. Services required as a result of Owner’s providing incomplete or incorrect Project 

information to Engineer. 

6. Providing renderings or models for Owner’s use, including services in support of building 

information modeling or civil integrated management. 
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7. Undertaking investigations and studies including, but not limited to: 

a. detailed consideration of operations, maintenance, and overhead expenses; 

b. the preparation of feasibility studies (such as those that include projections of 

output capacity, utility project rates, project market demand, or project revenues) 

and cash flow analyses, provided that such services are based on the engineering 

and technical aspects of the Project, and do not include rendering advice regarding 

municipal financial products or the issuance of municipal securities; 

c. preparation of appraisals; 

d. evaluating processes available for licensing, and assisting Owner in obtaining 

process licensing;  

e. detailed quantity surveys of materials, equipment, and labor; and 

f. audits or inventories required in connection with construction performed or 

furnished by Owner. 

8. Furnishing services of Consultants for other than Basic Services. 

9. Providing data or services of the types described in Exhibit B, when Owner retains  

Engineer to provide such data or services instead of Owner furnishing the same.  

10. Providing the following services: 

a. Services attributable to more prime construction contracts than specified in 

Paragraph A1.03.D. 

b. Services to arrange for performance of construction services for Owner by 

contractors other than the principal prime Contractor, and administering Owner’s 

contract for such services. 

11. Services during out-of-town travel required of Engineer, other than for visits to the Site 

or Owner’s office as required in Basic Services (Part 1 of Exhibit A). 

12. Preparing for, coordinating with, participating in and responding to structured 

independent review processes, including, but not limited to, construction management, 

cost estimating, project peer review, value engineering, and constructibility review 

requested by Owner; and performing or furnishing services required to revise studies, 

reports, Drawings, Specifications, or other documents as a result of such review 

processes. 

13. Preparing additional bidding-related documents (or requests for proposals or other 

construction procurement documents) or Construction Contract Documents for 

alternate bids or cost estimates requested by Owner for the Work or a portion thereof. 

14. Assistance in connection with bid protests, rebidding, or renegotiating contracts for 

construction, materials, equipment, or services, except when such assistance is required 

to complete services required by Paragraph 5.02.A and Exhibit F. 
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15. Preparing conformed Construction Contract Documents that incorporate and integrate 

the content of all Addenda and any amendments negotiated by Owner and Contractor. 

16. Providing Construction Phase services beyond the original date for completion and 

readiness for final payment of Contractor, but only if such services increase the total 

quantity of services to be performed in the Construction Phase, rather than merely 

shifting performance of such services to a later date. . Providing Construction Phase 

services beyond the original contract Substantial and Final Completion dates if such 

dates are extended by the Owner to the Contractor. Additional Services provided may 

include, but not be limited to, extended Resident Project Representative coverage, 

extended construction administration services, and additional meetings. 

17. Preparing Record Drawings, and furnishing such Record Drawings to Owner. 

18. Supplementing Record Drawings with information regarding the completed Project, Site, 

and immediately adjacent areas obtained from field observations, Owner, utility 

companies, and other reliable sources. 

19. Conducting surveys, investigations, and field measurements to verify the accuracy of 

Record Drawing content obtained from Contractor, Owner, utility companies, and other 

sources; revise and supplement Record Drawings as needed. 

20. Preparation of operation, maintenance, and staffing manuals. 

21. Protracted or extensive assistance in refining and adjusting of Project equipment and 

systems (such as initial startup, testing, and balancing). 

22. Assistance to Owner in training Owner’s staff to operate and maintain Project 

equipment and systems. 

23. Assistance to Owner in developing systems and procedures for (a) control of the 

operation and maintenance of Project equipment and systems, and (b) related 

recordkeeping. 

24. Preparing to serve or serving as a consultant or witness for Owner in any litigation, 

arbitration, lien or bond claim, or other legal or administrative proceeding involving the 

Project. 

25. Overtime work requiring higher than regular rates. 

26. Providing construction surveys and staking to enable Contractor to perform its work 

other than as required under Paragraph A1.05.A.8; any type of property surveys or 

related engineering services needed for the transfer of interests in real property; and 

providing other special field surveys. 

27. Providing more extensive services required to enable Engineer to issue notices or 

certifications requested by Owner. 
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28. Extensive services required during any correction period, or with respect to monitoring 

Contractor’s compliance with warranties and guarantees called for in the Construction 

Contract (except as agreed to under Basic Services). 

29. Other additional services performed or furnished by Engineer not otherwise provided for 

in this Agreement. 

A2.02 Additional Services Not Requiring Owner’s Written Authorization – NOT USED 

A. Engineer shall advise Owner that Engineer is commencing to perform or furnish the 

Additional Services of the types listed below.  For such Additional Services, Engineer need not 

request or obtain specific advance written authorization from Owner.  Engineer shall cease 

performing or furnishing such Additional Services upon receipt of written notice to cease 

from Owner. 

1. Services in connection with Work Change Directives and Change Orders to reflect 

changes requested by Owner. 

2. Services in making revisions to Drawings and Specifications occasioned by the 

acceptance of substitute materials or equipment other than “or equal” items; services 

after the award of the Construction Contract in evaluating and determining the 

acceptability of a proposed "or equal" or substitution which is found to be inappropriate 

for the Project; evaluation and determination of an excessive number of proposed "or 

equals" or substitutions, whether proposed before or after award of the Construction 

Contract. 

3. Services resulting from significant delays, changes, or price increases occurring as a 

direct or indirect result of materials, equipment, or energy shortages. 

4. Additional or extended services arising from (a) the presence at the Site of any 

Constituent of Concern or items of historical or cultural significance, (b) emergencies or 

acts of God endangering the Work, (c) damage to the Work by fire or other causes 

during construction, (d) a significant amount of defective, neglected, or delayed Work, 

(e) acceleration of the progress schedule involving services beyond normal working 

hours, or (f) default by Contractor. 

5. Services (other than Basic Services during the Post-Construction Phase) in connection 

with any partial utilization of the Work by Owner prior to Substantial Completion. 

6. Evaluating unreasonable or frivolous requests for interpretation or information (RFIs), 

Change Proposals, or other demands from Contractor or others in connection with the 

Work, or an excessive number of RFIs, Change Proposals, or demands. 

7. Reviewing a Shop Drawing or other Contractor submittal more than three times, as a 

result of repeated inadequate submissions by Contractor. 

8. While at the Site, compliance by Engineer and its staff with those terms of Owner's or 

Contractor's safety program provided to Engineer subsequent to the Effective Date that 

exceed those normally required of engineering personnel by federal, State, or local 

safety authorities for similar construction sites. 
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This is EXHIBIT B, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 

 

Owner’s Responsibilities 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties. 

 

B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its 

expense: 

 

A. Provide Engineer with all criteria and full information as to Owner’s requirements for the 

Project, including design objectives and constraints, space, capacity and performance 

requirements, flexibility, and expandability, and any budgetary limitations.  

B. Give instructions to Engineer regarding Owner’s procurement of construction services 

(including instructions regarding advertisements for bids, instructions to bidders, and 

requests for proposals, as applicable), Owner’s construction contract practices and 

requirements, insurance and bonding requirements, electronic transmittals during 

construction, and other information necessary for the finalization of Owner’s bidding-related 

documents (or requests for proposals or other construction procurement documents), and 

Construction Contract Documents.  Furnish copies (or give specific directions requesting 

Engineer to use copies already in Engineer’s possession) of all design and construction 

standards, Owner’s standard forms, general conditions (if other than EJCDC® C-700, Standard 

General Conditions of the Construction Contract, 2013 Edition), supplementary conditions, 

text, and related documents and content for Engineer to include in the draft bidding-related 

documents (or requests for proposals or other construction procurement documents), and 

draft Construction Contract Documents, when applicable.  Owner shall have responsibility for 

the final content of (1) such bidding-related documents (or requests for proposals or other 

construction procurement documents), and (2) those portions of any Construction Contract 

other than the design (as set forth in the Drawings, Specifications, or otherwise), and other 

engineering or technical matters; and Owner shall seek the advice of Owner’s legal counsel, 

risk managers, and insurance advisors with respect to the drafting and content of such 

documents. 

C. Furnish to Engineer any other available information pertinent to the Project including reports 

and data relative to previous designs, construction, or investigation at or adjacent to the Site. 

D. Following Engineer’s assessment of initially-available Project information and data and upon 

Engineer’s request, obtain, furnish, or otherwise make available (if necessary through title 

searches, or retention of specialists or consultants) such additional Project-related 

information and data as is reasonably required to enable Engineer to complete its Basic and 

Additional Services.  Such additional information or data would generally include the 

following: 

1. Property descriptions. 

2. Zoning, deed, and other land use restrictions. 
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3. Utility and topographic mapping and surveys. 

4. Property, boundary, easement, right-of-way, and other special surveys or data, including 

establishing relevant reference points. 

5. Explorations and tests of subsurface conditions at or adjacent to the Site; geotechnical 

reports and investigations; drawings of physical conditions relating to existing surface or 

subsurface structures at the Site; hydrographic surveys, laboratory tests and inspections 

of samples, materials, and equipment; with appropriate professional interpretation of 

such information or data.  

6. Environmental assessments, audits, investigations, and impact statements, and other 

relevant environmental, historical, or cultural studies relevant to the Project, the Site, 

and adjacent areas. 

7. Data or consultations as required for the Project but not otherwise identified in this 

Agreement. 

E. Arrange for safe access to and make all provisions for Engineer to enter upon public and 

private property as required for Engineer to perform services under the Agreement. 

F. Recognizing and acknowledging that Engineer's services and expertise do not include the 

following services, provide, as required for the Project: 

1. Accounting, bond and financial advisory (including, if applicable, “municipal advisor” 

services as described in Section 975 of the Dodd-Frank Wall Street Reform and 

Consumer Protection Act (2010) and the municipal advisor registration rules issued by 

the Securities and Exchange Commission), independent cost estimating, and insurance 

counseling services. 

2. Legal services with regard to issues pertaining to the Project as Owner requires, 

Contractor raises, or Engineer reasonably requests. 

3. Such auditing services as Owner requires to ascertain how or for what purpose 

Contractor has used the money paid. 

G. Provide the services of an independent testing laboratory to perform all inspections, tests, 

and approvals of samples, materials, and equipment required by the Construction Contract 

Documents (other than those required to be furnished or arranged by Contractor), or to 

evaluate the performance of materials, equipment, and facilities of Owner, prior to their 

incorporation into the Work with appropriate professional interpretation thereof. Provide 

Engineer with the findings and reports generated by testing laboratories, including findings 

and reports obtained from or through Contractor. 

H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction 

to approve all phases of the Project designed or specified by Engineer and such reviews, 

approvals, and consents from others as may be necessary for completion of each phase of 

the Project. 
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I. Advise Engineer of the identity and scope of services of any independent consultants 

employed by Owner to perform or furnish services in regard to the Project, including, but not 

limited to, cost estimating, project peer review, value engineering, and constructibility 

review. 

J. If Owner designates a construction manager or an individual or entity other than, or in 

addition to, Engineer to represent Owner at the Site, define and set forth as an attachment to 

this Exhibit B the duties, responsibilities, and limitations of authority of such other party and 

the relation thereof to the duties, responsibilities, and authority of Engineer. 

K. If more than one prime contract is to be awarded for the Work designed or specified by 

Engineer, then designate a person or entity to have authority and responsibility for 

coordinating the activities among the various prime Contractors, and define and set forth the 

duties, responsibilities, and limitations of authority of such individual or entity and the 

relation thereof to the duties, responsibilities, and authority of Engineer as an attachment to 

this Exhibit B that is to be mutually agreed upon and made a part of this Agreement before 

such services begin. 

L. Inform Engineer in writing of any specific requirements of safety or security programs that 

are applicable to Engineer, as a visitor to the Site. 

M. Examine all alternative solutions, studies, reports, sketches, Drawings, Specifications, 

proposals, and other documents presented by Engineer (including obtaining advice of an 

attorney, risk manager, insurance counselor, financial/municipal advisor, and other advisors 

or consultants as Owner deems appropriate with respect to such examination) and render in 

writing timely decisions pertaining thereto. 

N. Inform Engineer regarding any need for assistance in evaluating the possible use of Project 

Strategies, Technologies, and Techniques, as defined in Exhibit A. 

O. Advise Engineer as to whether Engineer’s assistance is requested in identifying opportunities 

for enhancing the sustainability of the Project. 

P. Place and pay for advertisement for Bids in appropriate publications. 

Q. Furnish to Engineer data as to Owner’s anticipated costs for services to be provided by others 

(including, but not limited to, accounting, bond and financial, independent cost estimating, 

insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in 

collating the various cost categories which comprise Total Project Costs. 

R. Attend and participate in the pre-bid conference, bid opening, pre-construction conferences, 

construction progress and other job related meetings, and Site visits to determine Substantial 

Completion and readiness of the completed Work for final payment.   

S. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the 

Agreement, as required. 

T. Perform or provide the following: [            ]  
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This is EXHIBIT C, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 

 

Payments to Engineer for Services and Reimbursable Expenses 

COMPENSATION PACKET BC-1:  Basic Services – Lump Sum 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 
 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 
 

C2.01 Compensation for Basic Services (other than Resident Project Representative) – Lump Sum Method 

of Payment 

 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of 

Engineer’s Resident Project Representative, if any, as follows: 

1. A Lump Sum amount of $[   798,184     ] based on the following estimated distribution of 

compensation:  BASED ON $13,500,000 Construction Estimate 

a. Study and Report Phase $[            ] 

b. Preliminary Design Phase $[     218,204      ] 

c. Final Design Phase $[     579,980      ] 

d. Bidding and Negotiating Phase $[            ] 

e. Construction Phase $[            ] 

f. Post-Construction Phase $[            ] 

2. Engineer may alter the distribution of compensation between individual phases noted 

herein to be consistent with services actually rendered, but shall not exceed the total 

Lump Sum amount unless approved in writing by the Owner. 

3. The Lump Sum includes compensation for Engineer’s services and services of Engineer’s 

Consultants, if any.  Appropriate amounts have been incorporated in the Lump Sum to 

account for labor costs, overhead, profit, expenses (other than any expressly allowed 

Reimbursable Expenses), and Consultant charges.  

4. In addition to the Lump Sum, Engineer is also entitled to reimbursement from Owner for 

the following Reimbursable Expenses (see Appendix 1 for rates or charges): None            ]  

5. The portion of the Lump Sum amount billed for Engineer’s services will be based upon 

Engineer’s estimate of the percentage of the total services actually completed during the 

billing period. If any Reimbursable Expenses are expressly allowed, Engineer may also bill 

for any such Reimbursable Expenses incurred during the billing period. 
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B. Period of Service:  The compensation amount stipulated in Compensation Packet BC-1 is 

conditioned on a period of service not exceeding 18    ] months.  If such period of service is 

extended, the compensation amount for Engineer's services shall be appropriately adjusted. 
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This is EXHIBIT C, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 

 

Payments to Engineer for Services and Reimbursable Expenses 

COMPENSATION PACKET BC-2:  Basic Services – Standard Hourly Rates 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

 

ARTICLE 2 – OWNER’S RESPONSIBILITIES 

 

C2.01    Compensation For Basic Services (other than Resident Project Representative) – Standard Hourly 

Rates Method of Payment 

 

A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of 

Engineer’s Resident Project Representative, if any, as follows: 

1. An amount equal to the cumulative hours charged to the Project by each class of 

Engineer’s personnel times Standard Hourly Rates for each applicable billing class for all 

services performed on the Project, plus Reimbursable Expenses and Engineer’s 

Consultants' charges, if any. 

2. The Standard Hourly Rates charged by Engineer constitute full and complete 

compensation for Engineer’s services, including labor costs, overhead, and profit; the 

Standard Hourly Rates do not include Reimbursable Expenses or Engineer’s Consultants’ 

charges. 

3. Engineer’s Reimbursable Expenses Schedule and Standard Hourly Rates are attached to 

this Exhibit C as Appendices 1 and 2. 

4. The total compensation for services under Paragraph C2.01 is estimated to be                 

$[    71,660        ] based on the following estimated distribution of compensation: 

a. Study and Report Phase $[            ] 

b. Preliminary Design Phase $[            ] 

c. Final Design Phase $[     71,660     ] 

d. Bidding or Negotiating Phase $[            ] 

e. Construction Phase $[            ] 

f. Post-Construction Phase $[            ] 

5. Engineer may alter the distribution of compensation between individual phases of the 

work noted herein to be consistent with services actually rendered, but shall not exceed 
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the total estimated compensation amount unless approved in writing by Owner. See 

also C2.03.C.2 below. 

6. The total estimated compensation for Engineer’s services included in the breakdown by 

phases as noted in Paragraph C2.01.A.3 incorporates all labor, overhead, profit, 

Reimbursable Expenses, and Engineer’s Consultants' charges. 

7. The amounts billed for Engineer’s services under Paragraph C2.01 will be based on the 

cumulative hours charged to the Project during the billing period by each class of 

Engineer’s employees times Standard Hourly Rates for each applicable billing class, plus 

Reimbursable Expenses and Engineer’s Consultants' charges. 

8. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted 

annually (as of September 15th of each calendar year            ]) to reflect equitable 

changes in the compensation payable to Engineer. 

C2.02 Compensation For Reimbursable Expenses 

 

A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 

to this Exhibit C. 

B. Reimbursable Expenses include the expenses identified in Appendix 1 and the following:  

transportation (including mileage), lodging, and subsistence incidental thereto; providing and 

maintaining field office facilities including furnishings and utilities; toll telephone calls, mobile 

phone charges, and courier charges; reproduction of reports, Drawings, Specifications, 

bidding-related or other procurement documents, Construction Contract Documents, and 

similar Project-related items; and Consultants’ charges.  In addition, if authorized in advance 

by Owner, Reimbursable Expenses will also include expenses incurred for the use of highly 

specialized equipment. 

C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related 

internal expenses actually incurred or allocated by Engineer, plus all invoiced external 

Reimbursable Expenses allocable to the Project, the latter multiplied by a factor of 1.05    ]. 

C2.03 Other Provisions Concerning Payment 

 

A. Whenever Engineer is entitled to compensation for the charges of Engineer’s Consultants, 

those charges shall be the amounts billed by Engineer’s Consultants to Engineer times a 

factor of 1.10    ]. 

B. Factors:  The external Reimbursable Expenses and Engineer’s Consultants' factors include 

Engineer’s overhead and profit associated with Engineer’s responsibility for the 

administration of such services and costs. 

C. Estimated Compensation Amounts: 

1. Engineer’s estimate of the amounts that will become payable for specified services are 

only estimates for planning purposes, are not binding on the parties, and are not the 

minimum or maximum amounts payable to Engineer under the Agreement.   
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2. When estimated compensation amounts have been stated herein and it subsequently 

becomes apparent to Engineer that the total compensation amount thus estimated will 

be exceeded, Engineer shall give Owner written notice thereof, allowing Owner to 

consider its options, including suspension or termination of Engineer's services for 

Owner's convenience.  Upon notice, Owner and Engineer promptly shall review the 

matter of services remaining to be performed and compensation for such services.  

Owner shall either exercise its right to suspend or terminate Engineer's services for 

Owner's convenience, agree to such compensation exceeding said estimated amount, or 

agree to a reduction in the remaining services to be rendered by Engineer, so that total 

compensation for such services will not exceed said estimated amount when such 

services are completed.  If Owner decides not to suspend the Engineer's services during 

the negotiations and Engineer exceeds the estimated amount before Owner and 

Engineer have agreed to an increase in the compensation due Engineer or a reduction in 

the remaining services, then Engineer shall be paid for all services rendered hereunder. 

D. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, 

Engineer shall make copies of such records available to Owner at cost. 
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This is EXHIBIT C, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 
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COMPENSATION PACKET RPR-1:  NOT USED 

Resident Project Representative – Lump Sum 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

 

C2.04 Compensation for Resident Project Representative Basic Services – Lump Sum Method of Payment 

 

A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows: 

1. Resident Project Representative Services:  For services of Engineer’s Resident Project 

Representative, if any, under Paragraph A1.05 of Exhibit A, the Lump Sum amount of     

$[            ].  The Lump Sum includes compensation for the Resident Project 

Representative’s services. Appropriate amounts have been incorporated in the Lump 

Sum to account for labor costs, overhead, profit, and expenses (other than any expressly 

allowed Reimbursable Expenses) related to the Resident Project Representative’s 

Services.   

2. Reimbursable Expenses:  In addition to the Lump Sum, Engineer is also entitled to 

reimbursement from Owner for the following RPR Reimbursable Expenses (see Appendix 

1 for rates or charges): [            ]  

3. Resident Project Representative Schedule:  The Lump Sum amount set forth in Paragraph 

C2.04.A.1 above is based on full-time RPR services on an eight-hour workday Monday 

through Friday over a [    ] day construction schedule.  Modifications to the schedule 

shall entitle Engineer to an equitable adjustment of compensation for RPR services. 
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COMPENSATION PACKET AS-1:   

Additional Services – Standard Hourly Rates 

 

Article 2 of the Agreement is supplemented to include the following agreement of the parties: 

 

C2.05 Compensation for Additional Services – Standard Hourly Rates Method of Payment 

 

A. Owner shall pay Engineer for Additional Services, if any, as follows: 

1. General:  For services of Engineer’s personnel engaged directly on the Project pursuant 

to Paragraph A2.01 or A2.02 of Exhibit A, except for services as a consultant or witness 

under Paragraph A2.01.A.20, (which if needed shall be separately negotiated based on 

the nature of the required consultation or testimony) an amount equal to the 

cumulative hours charged to the Project by each class of Engineer’s personnel times 

Standard Hourly Rates for each applicable billing class for all Additional Services 

performed on the Project, plus related Reimbursable Expenses and Engineer’s 

Consultant’s charges, if any. 

B. Compensation For Reimbursable Expenses: 

1. For those Reimbursable Expenses that are not accounted for in the compensation for 

Basic Services under Paragraph C2.01 and are directly related to the provision of 

Additional Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this 

Exhibit C. 

2. Reimbursable Expenses include the expenses identified in Appendix 1 and the following 

categories:  transportation (including mileage), lodging, and subsistence incidental 

thereto; providing and maintaining field office facilities including furnishings and utilities; 

toll telephone calls, mobile phone charges, and courier charges; reproduction of reports, 

Drawings, Specifications, bidding-related or other procurement documents, 

Construction Contract Documents, and similar Project-related items; and Consultants’ 

charges. In addition, if authorized in advance by Owner, Reimbursable Expenses will also 

include expenses incurred for the use of highly specialized equipment. 

3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be the 

Additional Services-related internal expenses actually incurred or allocated by Engineer, 

plus all invoiced external Reimbursable Expenses allocable to such Additional Services, 

the latter multiplied by a factor of 1.05    ]. 

4. The Reimbursable Expenses Schedule will be adjusted annually (as of [     September 

15th of each calendar year                   ]) to reflect equitable changes in the compensation 

payable to Engineer.   

C. Other Provisions Concerning Payment for Additional Services: 

1. Whenever Engineer is entitled to compensation for the charges of Engineer’s 

Consultants, those charges shall be the amounts billed by Engineer’s Consultants to 

Engineer times a factor of [ 1.10   ]. 
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2. Factors:  The external Reimbursable Expenses and Engineer’s Consultant’s Factors 

include Engineer’s overhead and profit associated with Engineer’s responsibility for the 

administration of such services and costs. 

3. To the extent necessary to verify Engineer’s charges and upon Owner’s timely request, 

Engineer shall make copies of such records available to Owner at cost. 
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This is Appendix 1 to EXHIBIT C, consisting of [    ] 

pages, referred to in and part of the Agreement 

between Owner and Engineer for Professional Services 

dated [            ]. 

 

Reimbursable Expenses Schedule 

 

Reimbursable Expenses are subject to review and adjustment per Exhibit C.  Rates and charges for 

Reimbursable Expenses as of the date of the Agreement are:  

 

   

8"x11" Copies/Impressions                                                                           $ [   0.10 ]/page 

Copies of Drawings         $ [   1.80 ]/sq. ft. 

Mileage (auto)    $ [     0.67       ]/mile 

Air Transportation   at cost 

CAD Charge   $ [            ]/hour 

Laboratory Testing  at cost  

Health and Safety Level D  $ [            ]/day 

Health and Safety Level C  $ [            ]/day 

Meals and Lodging  at cost 
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This is Appendix 2 to EXHIBIT C, consisting of [ ] 

pages, referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 

 

Standard Hourly Rates Schedule 

 

A. Standard Hourly Rates: 

1. Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include 

salaries and wages paid to personnel in each billing class plus the cost of customary and 

statutory benefits, general and administrative overhead, non-project operating costs, 

and operating margin or profit. 

2. The Standard Hourly Rates apply only as specified in Article C2. 

B. Schedule: 

Hourly rates for services performed on or after the date of the Agreement are: Reference 

Attached 2025 Hoyle tanner Rate Sheet 
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This is EXHIBIT G, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ]. 
 

Insurance 

 

Paragraph 6.05 of the Agreement is supplemented to include the following agreement of the parties: 
 

G6.05 Insurance 

 

A. The limits of liability for the insurance required by Paragraph 6.05.A and 6.05.B of the 

Agreement are as follows: 

1. By Engineer: 

a. Workers’ Compensation:  Statutory  

b. Employer’s Liability -- 

1) Bodily injury, each accident: $[ 1,000,000           ] 

2) Bodily injury by disease, each employee: $[   1,000,000                    ] 

3) Bodily injury/disease, aggregate: $[   1,000,000                    ] 

 

c. General Liability -- 

1) Each Occurrence (Bodily Injury and Property Damage): $[ 1,000,000             

2) General Aggregate:                 $[ 2,000,000           ] 

 

d. Excess or Umbrella Liability --   

1) Per Occurrence: $[  10,000,000          ] 

2) General Aggregate: $[ 10,000,000           ] 

 

e. Automobile Liability --Combined Single Limit (Bodily Injury and Property Damage): 

 $[   1,000,000         ] 

 

f. Professional Liability – 

1) Each Claim Made $[  5,000,000          ] 

2) Annual Aggregate $[   5,000,000         ] 

 

 

2. By Owner: 

a. Workers’ Compensation:  Statutory  

b. Employer’s Liability -- 
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1) Bodily injury, Each Accident $[ 500,000           ] 

2) Bodily injury by Disease, Each Employee $[  500,000          ] 

3) Bodily injury/Disease, Aggregate  $[  500,000          ] 

 

c. General Liability -- 

1) General Aggregate:                 $[  2,000,000          ] 

2) Each Occurrence (Bodily Injury and Property Damage): $[  1,000,000          ] 

  

 

d. Excess Umbrella Liability 

1) Per Occurrence: $[  10,000,000          ] 

2) General Aggregate: $[  10,000,000          ] 

 

e. Automobile Liability – Combined Single Limit (Bodily Injury and Property Damage): 

  $[ 1,000,000           ] 

 

B. Additional Insureds: 

1. The following individuals or entities are to be listed on Owner’s general liability policies 

of insurance as additional insureds: 

 

 

a. 

 

 

Hoyle Tanner & Associates, Inc            ] 

  Engineer 

 

 

 

b. 

 
[   Hallam ICS         ] 

  Engineer’s Consultant 

 

 

c. 

  

 

[   Wiemann Lamphere Architects] 

  Engineer’s Consultant 

 

2. During the term of this Agreement the Engineer shall notify Owner of any other 

Consultant to be listed as an additional insured on Owner’s general liability policies of 

insurance. 

3. The Owner shall be listed on Engineer’s general liability policy as provided in 

Paragraph 6.05.A. 
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This is EXHIBIT H, consisting of [    ] pages, referred to 

in and part of the Agreement between Owner and 

Engineer for Professional Services dated [            ]. 

 

 

Dispute Resolution 

 

Paragraph 6.09 of the Agreement is supplemented to include the following agreement of the parties: 

 
 

H6.08 Dispute Resolution 

 

A. Mediation:  Owner and Engineer agree that they shall first submit any and all unsettled claims, 

counterclaims, disputes, and other matters in question between them arising out of or relating to 

this Agreement or the breach thereof (“Disputes”) to mediation by a mutually agreed upon 

mediator or mediation service.   Owner and Engineer agree to participate in the mediation 

process in good faith.  The process shall be conducted on a confidential basis, and shall be 

completed within 120 days.  If such mediation is unsuccessful in resolving a Dispute, then (1) the 

parties may mutually agree to a dispute resolution of their choice, or (2) either party may seek to 

have the Dispute resolved by a court of competent jurisdiction. 
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This is EXHIBIT I, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ].  
 

 

Limitations of Liability 

 

Paragraph 6.11 of the Agreement is supplemented to include the following agreement of the parties: 
 

A. Limitation of Engineer’s Liability 

 

  

1. Engineer’s Liability Limited to Amount of Insurance Proceeds:  Engineer shall procure and 

maintain insurance as required by and set forth in Exhibit G to this Agreement.  

Notwithstanding any other provision of this Agreement, and to the fullest extent 

permitted byLaws and Regulations, the total liability, in the aggregate, of Engineer and 

Engineer’s officers, directors, members, partners, agents, employees, and Consultants to 

Owner and anyone claiming by, through, or under Owner for any and all claims, losses, 

costs, or damages whatsoever arising out of, resulting from, or in any way related to the 

Project or the Agreement from any cause or causes, including but not limited to the 

negligence, professional errors or omissions, strict liability, breach of contract, indemnity 

obligations, or warranty express or implied, of Engineer or Engineer’s officers, directors, 

members, partners, agents, employees, or  Consultants (hereafter “Owner’s Claims”), 

shall not exceed the total insurance proceeds paid on behalf of or to Engineer by 

Engineer’s insurers in settlement or satisfaction of Owner’s Claims under the terms and 

conditions of Engineer’s insurance policies applicable thereto (excluding fees, costs and 

expenses of investigation, claims adjustment, defense, and appeal), up to the amount of 

insurance required under this Agreement.  If no such insurance coverage is provided 

with respect to Owner’s Claims, then the total liability, in the aggregate, of Engineer and 

Engineer’s officers, directors, members, partners, agents, employees, and Consultants to 

Owner and anyone claiming by, through, or under Owner for any and all such uninsured 

Owner’s Claims shall not exceed  the total compensation received by Engineer under this 

Agreement.. 

 

 

2. Exclusion of Special, Incidental, Indirect, and Consequential Damages:  To the fullest 

extent permitted by Laws and Regulations, and notwithstanding any other provision in 

the Agreement, consistent with the terms of Paragraph 6.11, the Engineer and 

Engineer’s officers, directors, members, partners, agents, Consultants, and employees 

shall not be liable to Owner or anyone claiming by, through, or under Owner for any and 

all claims for or entitlement to special, incidental, indirect, or consequential damages 

arising out of, resulting from, or in any way related to this Agreement or the Project, 

from any cause or causes,  including but not limited to: 
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A. Indemnification by Owner:  To the fullest extent permitted by Laws and Regulations, 

Owner shall indemnify and hold harmless Engineer and its officers, directors, members, 

partners, agents, employees, and Consultants from and against any and all claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals, and all court, arbitration, or other dispute 

resolution costs) arising out of or relating to the Project, provided that any such claim, 

cost, loss, or damage is attributable to bodily injury, sickness, disease, or death or to injury 

to or destruction of tangible property (other than the Work itself), including the loss of use 

resulting therefrom, but only to the extent caused by any negligent act or omission of 

Owner or Owner’s officers, directors, members, partners, agents, employees, consultants, 

or others retained by or under contract to the Owner with respect to this Agreement or to 

the Project. 
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This is EXHIBIT J, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ].  

 

 

Special Provisions 

 

Paragraph(s) [            ] of the Agreement is/are amended to include the following agreement(s) of the 

parties: 

 

Exhibit J 

Scope of Services 

Richmond WWTF Upgrade – Step II Preliminary and Final Design 

 

Background 

 

To address flood mitigation issues, age-related needs, and redundancy requirements, an upgrade of the 

Richmond WWTF is proposed. The project will consist of the construction of a new influent pumps, 

screening and grit removal equipment replacement, new anoxic selector mixers, biological process 

upgrades to replace aging equipment and provide sufficient aeration, upgrades to the filter units, UV 

disinfection system upgrades, new effluent pump station, new septage receiving unit, new septage & 

sludge holding mixing, an addition to the existing Dewatering Building, upgrades to the existing 

Operations and Process Buildings, and overall site improvements.  

 

The following summarizes the elements of the recommended project as identified in the Preliminary 

Engineering Report:  

 

Liquid Stream 

 

Influent Pumping  

 

The recommended influent pumping improvements include the following: 

 

• Three (3) new influent pumps (1 of 3 pumps will be installed by Town in Fall 2025) 

o Dry-pit, non-clog, submersible 

o Each rated for 800 gpm 

• Three (3) new variable frequency drives (VFDs) (1 of 3 VFDs will be installed by the Town in 

2025) 

• New Control panel 

• New level control system for wet well 

• Replacement of suction and discharge piping and valves  

• New discharge magnetic flow meter  

• New 8” force main to selectors 
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Existing Headworks Building Modifications 

 

The following items are included in the proposed Headworks upgrade:  

 

• Building modifications to remove existing equipment and install new 

• Lakeside Headworks Complete Plant with: 

o Microstrainer  

 16” diameter w/ spray wash manifold and solenoid valves 

 1/8” diameter perforated plate 

 2 HP drive  

o Aerated grit chamber 

 8” diameter transfer screw w/ 1 HP drive 

 8” diameter dewatering screw w/ 2 HP drive 

o Air header with stainless steel diffusers 

o Blower package w/ 2 HP motor 

o NEMA 4X main control panel with Allen Bradley PLC 

• HVAC upgrade for Headworks Building 

• Gas detection system 

 

Biological Process - Anoxic Selectors 

 

Upgrade to anoxic selectors will include the following: 

 

• Three (3) submersible mixers (to be purchased and installed by Owner) 

o 8.31” diameter, 2-blade stainless steel propeller 

o 1.2 HP Explosion proof motor 

• Process Electrical and Instrumentation 

 

Biological Process – Aeration Tanks 

 

The proposed Biological Process – Aeration Tanks improvements will include the following components:  

 

• (2) new positive displacement blowers 

o Sound enclosures 

o VFDs 

• New D.O. Probes (2) in aeration tanks 

• New outdoor air intake 

• Demolition of air intake from sludge holding tanks 

• New air discharge piping to aeration tanks 

• Valve modifications 

• New air flow meter 

• SCADA integration for D.O. pacing of blowers  

 

Coagulant Chemical Feed & Storage  

 

The recommended chemical feed and storage improvements will include the following: 
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• Additional height to concrete containment wall for existing chemical storage area (to be 

constructed by Owner) 

• Chemical feed pumps (to be purchased and installed by Owner) 

o Biological Process Chemical Feed: skid-mounted duplex pump chemical feed system 

• Chemical feed piping and valves (to be purchased and installed by Owner) 

• Electrical, instrumentation, and SCADA integration 

 

RAS and WAS Pumping 

 

The recommended Return Activated Sludge System will include the following:  

 

• RAS Valve Replacement 

o One (1) Pinch Valve 

o One (1) Electric Actuator 

o One (1) Magnetic Flow Meter 

 

The recommended Waste Activated Sludge System will include the following:  

 

• WAS Pump Replacement  

o One (1) Double-Disc, Positive-Displacement pump  

o New plug valves on suction and discharge piping (to be purchased and installed by Owner) 

 

Filtration 

 

The recommended filter upgrade will include the following: 

 

• Structural assessment of the existing steel tanks to determine in-place tank repairs needed  

• Replacement of the following parts for each filter:  

o Drive motors  

o Valves and piping  

o Control panels 

• Instrumentation and SCADA programing 

 

Disinfection 

 

The recommended UV disinfection upgrade will include the following:  

 

• SCADA integration of: 

o Remote indication of UV intensity 

o Remote indication of low UV intensity alarm 

 

Effluent Flow Measurement 

 

The recommended effluent flow measurement upgrade will include:  

 

• One (1) new stainless steel 90° v-notch weir plate  

• One (1) radar level sensor and flow meter  

• SCADA program allowance 
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Effluent Pumping & Outfall 

 

The recommended upgrades to effluent pumping and the outfall will include:  

 

• New effluent pump station with concrete wet well, approx. 7’ x 9’ x 15’ depth  

• Two (2) effluent pumps  

o Two (2) variable speed, vertical turbine pumps, 7.5 HP each   

o Design capacity 1080 gpm @ 15.1’ TDH each   

• One (1) control panel with integral VFDs  

• Level control system  

• Climate controlled enclosure, approx. 10’ x 9’  

• 18” backflow preventer on outfall 

 

Solids Stream 

 

Septage Receiving Unit   

 

The recommended septage receiving facility upgrade will include the following: 

 

Septage Receiving Unit  

• One (1) Septage Receiving Unit  

o 304 stainless steel construction   

o Tank assembly with vent   

o Fine Screen with 2 hp drive   

o 3-plane screen basket design with rotating rake assembly   

o 4-inch diameter pinch type inlet valve   

o 4-Zone wash system with solenoid valves   

o Ultrasonic level controller with one (1) transducer   

o Screenings bagger  

• Control Panel  

o NEMA 4X - 304 stainless steel main control panel  

o Allen-Bradley MicroLogix 1400 PLC  

o Variable frequency drive   

o RACS control station  

• Management and Accounting System  

• Replacement piping and valves 

 

Building Modifications 

• Structural Modifications 

o Construction of CMU wall to separate septage receiving facilities from rest of garage  

o Block off the vents that have been cut between the electrical room and septage 

receiving facilities  

• New HVAC system for Garage area and new Septage Room 
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Septage & Sludge Storage Facility 

 

The recommended septage and sludge storage facility upgrade will include the following:  

 

• Implementation of a conventional diffused aeration mixing system in the two (2) sludge holding 

tanks and the aerobic sludge holding basin.  

• Coarse Bubble Diffusers (1 grid per tank) (to be purchased and installed by Owner) 

• Positive Displacement Blowers 

o 2 total (1 for septage and sludge holding tanks, 1 for outdoor aerobic sludge holding 

basin) 

o VFDs 

• Instrumentation, including 

o Air flow meters 

o Pressure transducer level indication with redundant floats for high and low level alarms 

o Magnetic flow meter for sludge transfer 

• Sludge Transfer Pumps 

o One (1) Rotary Lobe type sludge transfer pumps 

• Instrumentation, including 

o Air flow meters 

o Pressure transducer level indication with redundant floats for high and low level alarms 

o Magnetic flow meter for sludge transfer 

 

Dewatering Facility 

 

The recommended upgrade to the Dewatering Facilities will include the following:  

 

Dewatering Building: 

• Approx. 32’ building expansion (1,258 ft2) 

• New Electrical/Control Room 

• New internal block wall to separate sludge trailer area from dewatering area 

• New electrical 

• New HVAC System 

• New plumbing with hose bibbs and slop sink 

• Emergency eye wash and shower 

• New gas detection system 

 

Dewatering Equipment: 

• New 4-channel rotary press 

o Two (2) new channels 

o Reuse two (2) existing channels 

• Two (2) new sludge transfer pumps 

o VFDs 

o Magnetic flow meter 

• Relocated 3000-gallon Sludge Day Tank  

o New shaft impeller mixer  

o New level detection 

• Two (2) new sludge feed pump 
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o VFDs 

o Magnetic flow meter 

• New shaftless screw conveyor system 

 

Polymer Feed System: 

• Peristaltic dosing pump 

• Static mixing chamber 

• Water pressure regulator 

• Control panel 

• 250-gallon polymer totes  

• Containment area 

 

Coagulant Feed System: 

• Chemical feed pumps for dewatering pressate 

o Skid-mounted duplex pump chemical feed system 

• Injection quill  

• Containment area 

 

Building/Site 

 

Operations Building 

 

The recommended upgrade to the Operations Building will include the following: 

 

• New Boiler  

• New HVAC system  

• New energy efficient doors and windows  

• Hatch in the floor of the laboratory space 

• Plumbing upgrades   

 

Site 

 

The recommended upgrade to the Site will include the following:  

 

Flood Mitigation 

• New exterior doors on the Process Building 

 

WWTF Electrical System & Stand-by Generator 

• Electrical assessment by Electrical Engineer 

• New generator 

 

PLC/SCADA System 

• SCADA programming to incorporate new equipment 

 

Plant Water System 

• New plant water system  

o Package plant water duplex pump skid 
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Site Fence 

• Widen site entrance and gate 

 

Pavement 

• Cold planning existing pavement 

• 3” of new pavement 

 

 

 

1. Pre-Design Services 

 

1.1. Basis for Final Design 

• Amendment of the Bartlett Bay WWTF NPDES Discharge Permit is not required since this project 

will not increase the permitted flow, however, submittal of the Basis for Final Design in the 

Wastewater Program format is required.   

• The Basis for Final Design document will be prepared for review and approval.  

• One (1) meeting with Vermont DEC-WID is included. 

 

1.2. Environmental Report 

Conduct field investigations, resource map reviews, and site observations. Complete the Vermont DEC 

WID Environmental Information Document and Environmental Report. The Environmental Report will 

include the following information: 

 

• Project Need 

• Project Purpose 

• Description of Project Scope and Design (as detailed in the PER) 

• Environmental Justice Considerations (impacts to a sensitive population) 

• Cultural, Historic, and Archaeological Resources Present 

• Land Use (planning, zoning, historic use) 

• Intergovernmental Review of Federal Programs 

• Wetlands, Floodplains, Coastal Zones, Wild & Scenic Rivers (potential impacts) 

• Fish and Wildlife and Endangered Species (potential Impacts) 

• Drinking Water& Groundwater Quality (potential impacts) 

• Air Quality, Noise and Emissions (potential impacts) 

• NEPA Related Considerations 

• Mitigation Measures and/or Alternative Plans of Action 

 

Hoyle Tanner will prepare the report and submit to VTDEC WID for their review and concurrence. We 

anticipate one, 2-hr. meeting to coordinate with DEC/ANR staff while completing the Environmental 

Review. 

 

1.3. Archaeological Resource Assessment and Report  

The Archaeological Resource Assessment will entail the following tasks:   

 

• Compile project information including the project size, location, and description of proposed 

undertaking.   
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• Review environmental information including soils, bedrock geology, topography, and hydrology.   

• Conduct a site visit to observe and photograph existing conditions, present land use, and any 

evidence of prior soil disturbance.    

• Consult the Vermont Division for Historic Preservation’s Online Resource Center (ORC) to 

identify known archeological sites, previous archeological surveys, and National Register listed 

and eligible properties and districts in the vicinity of the APE.   

• Examine historical maps and provide an interpretation of potential historic resources. 

• Photograph structures within the APE.   

• Assess the archeological sensitivity and potential and provide recommendations regarding 

Phase IB testing.   

 

The report will be prepared according to the Guidelines for Conducting Archeology in Vermont (2017). 

As appropriate, the report will contain text, tables, color maps and photographs. Hartgen will provide a 

PDF version of the draft report for the client’s review. The client will compile and submit all comments 

to Hartgen in a single submission. Hartgen will address one round of comments, making revisions to the 

report as appropriate. Hartgen will issue one hard copy and one PDF copy of the final report. 

 

2. Basic Services – Preliminary Design 

 

2.1 Preparation of Preliminary Design Plans and Specifications 

The Engineer will make engineering investigations as necessary and will compile data as required for the 

design and drawings for the project. Drawings (plans), technical and construction specifications shall be 

prepared setting forth in sufficient detail the requirements for constructing the project.  

The project shall be as approximately shown in the report entitled Richmond Wastewater Treatment 

Facility - 20 Year Evaluation – FINAL, dated October 29, 2025 as prepared by Hoyle, Tanner & Associates.  

For the Preliminary Design (30% submission) review drafts, the sets of construction drawings, 

specifications, and the contract documents shall be provided by the Engineer as follows: 

• One (1) copy and PDF copy for the Owner 

• One (1) copy and PDF copy for review agencies 

 

2.1. Engineer’s Opinion of Probable Construction Cost 

An opinion of probable construction cost and total project cost, based upon Preliminary Design drawings 

and specifications, will be furnished to the Owner and review agencies.   

2.2. Design Meetings 

The Engineer will meet at reasonable and customary intervals to provide a close liaison with the Owner, 

the State of Vermont Department of Environmental Conservation (VTDEC) and other recognized 

authorities having jurisdiction regarding the engineering phases of the project.  

• Kick-off meeting 

• 30% review meeting  
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3. Final Design Services  

 

3.1. Preparation of Final Design Plans and Specifications 

The Engineer will make engineering investigations as necessary and will compile data as required for the 

design and drawings for the project. Drawings (plans), technical and construction specifications shall be 

prepared setting forth in sufficient detail the requirements for constructing the project. Specific tasks 

include final design, detailed construction drawings, specifications, and contract forms complete and 

ready for construction bids for the proposed wastewater treatment facility upgrade specified in the 

above background provided. 

The project shall be as approximately shown in the report entitled Preliminary Engineering Report dated 

October 29, 2025 as prepared by Hoyle, Tanner & Associates. A detailed description of the 

Recommended Project is provided in the above background information.  This design shall include the 

following: 

• Use of existing designs, maps, soil borings, and other available information to the maximum 

extent feasible. 

• The technical specifications will be supplemented with the DEC required “front-end” documents 

to make a set of construction contract documents suitable for public bidding purposes which 

may include:  

o Advertisement for Bids 

o Information for Bidders 

o Bid Form 

o Contract Form 

o General and Supplemental General Conditions 

o Special Conditions 

o Technical Specifications 

 

For the 60% and 90% design review drafts, the sets of construction drawings, specifications, and the 

contract documents shall be provided by the Engineer as follows: 

• One (1) copy and PDF copy for the Owner 

• One (1) copy and PDF copy for review agencies 

 

For the final design plans, contract documents and specifications (construction set) the Engineer will 

provide the following in addition to two (2) Owner’s copies: 

• One (1) copy and PDF copy to the DEC 

 

3.2. Engineer’s Opinion of Probable Construction Cost 

An opinion of probable construction cost and total project cost, based upon completed final drawings 

and specifications, will be furnished to the Owner and review agencies. 

3.3. Preparation of Construction Phase Schedule 

A general schedule for the construction phase of the project will be furnished to the Owner and review 

agency. This schedule shall identify the following for which the construction contract work duration 

(continuous calendar days) is based: 
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• Execution of the Notice to Proceed 

• Field work commencement 

• Field work seasonal stoppage/start-up (if applicable) 

• Substantial and/or Final Completion of Work 

 

3.4. Design Meetings 

The Engineer will meet at reasonable and customary intervals to provide a close liaison with the Owner, 

the State of Vermont Department of Environmental Conservation (VTDEC) and other recognized 

authorities having jurisdiction regarding the engineering phases of the project.  

• 60% review meeting 

• 90% review meeting 

 

3.5 Structural Scope of Services 

• Specifications for the Structural elements of the project. 

• Construction Cost Estimate at 30% and 60% completion. 

• Site visits to assess existing conditions. 

• Structural design and detailing for new and existing structures including: 

o Headworks Building Modifications 

o Septage Receiving Renovation 

o Dewatering Renovation 

o Effluent Pump Station 

o Flood Gates 

o Wall modifications 

o Floor hatch in Operations Building 

o Concrete surface evaluation and repair recommendations 

 

3.6. Architectural Sub-Consultant’s Scope of Services 

• Specifications for the Architectural elements of the project. 

• Construction Cost Estimate at 60% and 90% completion. 

• Site visits to assess existing conditions and develop code review. 

• Code review for new and existing structures.   

• Building envelope design and detailing for new and existing structures. 

 

3.7. Mechanical /Sub-Consultant’s Scope of Services 

• Specifications for the Mechanical elements of the project. 

• Construction Cost Estimate at 60% and 90% completion. 

• Site visits to assess existing conditions and develop code review. 

• Code review for new and existing systems.  

• Mechanical design and detailing for new and existing structures including: 

o HVAC and plumbing improvements in Headworks Building 

o HVAC and plumbing improvements in Operations/Process Building 

o HVAC and plumbing in new Dewatering Building  

o New Boiler in Operations Building 

o HVAC and plumbing in Effluent Pump Station 
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3.8. Electrical Sub-Consultant’s Scope of Services 

• Specifications for the Electrical elements of the project. 

• Construction Cost Estimate at 60% and 90% completion. 

• Site visits to assess existing conditions and develop code review. 

• Code review for new and existing systems.  

• Electrical design and detailing for new and existing systems including: 

o Sludge Pumping:  Provide a new 208/120V electrical panel to serve the building lighting, 

receptacles, heating, and ventilation equipment.  The panel could supply the WAS pump 

VFDs if suitable space is created to locate this type of equipment at the clarifier 

structure. 

o Existing Electrical Panels:  Replace older panels from the original construction. 

o Surge Protection: Install surge protection devices at the power feed to each building and 

structure.  Install surge protection on all outdoor instrumentation. 

o Replace existing wiring devices such as lighting switches and receptacles.  This will 

provide an opportunity to inspect the branch circuits for proper grounding and replace 

worn out devices.  Generally, the wiring itself could remain and be reused unless specific 

problems are identified. 

o Replace corroded metal fasteners and electrical supports with stainless steel.   

• Lighting design and detailing for new and existing systems including: 

o Replace all interior lighting with LED type. 

o Provide interior lighting controls including dimming and occupancy sensing as 

appropriate for each location. 

o Install battery powered exit and emergency lights at all locations. 

o Install flood lighting at aeration tank and clarifier bridges.  Two head LED floods with 

photoelectric and motion sensors, mounted to a 1” conduit mast, is recommended as an 

economical alternative to large industrial flood lights. 

o Install wall mounted exterior lighting fixtures with photoelectric and motion sensors at 

each building entrance.  Each light should have a switch inside the door that disables the 

automatic photo control.  Lights that are switched off do not come on automatically at 

dusk unless motion is detected. 

o Retain the existing pole mounted site lighting but replace the underground wiring.  

o Replacement of the existing T5 fluorescent lighting in the Maintenance Garage to LED 

could be bid as a cost saving alternate. 

• Communications, Fire, Security and Protection design and detailing for new and existing systems 

including: 

o Install a security alarm system with fire detection at the Operations Building.  This location 

has the highest risk for burglary and fire. 

o Install a UL certified lightning protection system at process buildings including the 

Operations, Headworks, Dewatering buildings for compliance with NFPA 820 and to 

provide additional protection from lightning induced surges.   

o The system should consist of roof mounted air terminals and a buried copper ground ring 

around the perimeter of the building. 

 

3.9. Instrumentation and Control Sub-Consultant’s Scope of Services 

• Specifications for the Controls elements of the project. 

• Construction Cost Estimate at 60% and 90% completion. 
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• Controls design and detailing for new and existing systems including: 

o Replace the influent pump VFDs.  Provide separate enclosures for each VFD to facilitate 

servicing. 

o Replace the WAS pump VFDs.  Provide separate enclosures for each VFD to facilitate 

servicing. 

o Replace the existing sludge blower starters with VFDs. 

o Retain existing MCC motor starters at the Operations Building.  Upgrade components as 

required. 

o Install new standalone motor starters for process and building mechanical equipment 

where it’s required.   

o Provide a new PLC/SCADA system.  The new system should be comprised of new PLCs at 

each building that are connected by a fiber optic network.   

o Each PLC control panel should have a door mounted operator display panel for local 

viewing of process information. 

o Install a SCADA computer workstation in the Operators office with a desktop PC, LED 

monitor, and laser printer.  The SCADA software shall provide status and alarm 

reporting, permit Operator entry of adjustable setpoints, and have remote access and 

alarming capabilities. 

o Internet connections should be provided with firewalls and virus protection.  Two factor 

authentication should be used to control remote access. 

o Install a backup means to communicate the most critical PLC generated plant alarms off 

site in the event of an internet failure.  Relay outputs from the PLC system should be 

wired directly to a cellular based alarm panel (Mission Communications), or an 

automatic telephone dialer.  

o Interface between the PLC system and control panels supplied by process equipment 

manufacturers should be hardwired I/O.  Network connections to vendor supplied 

systems increases the risk of cyberattacks.  They also require additional programming 

coordination between the two systems and can be a source of failure. 

 

 

4. Special Services 

 

4.1. Permitting Assistance 

A Department of Environmental Conservation & Natural Resources Board Project Review Sheet will be 

requested upon completion of the Environmental Information Document.  A not to exceed budget has 

been identified for this task. The following permits are assumed to be required and are included in this 

scope of work: 

• Department of Public Safety:   The permit application will be prepared and submitted to obtain a 

State Construction Permit from the Division of Fire Safety.   

• Coordination of the Asbestos Lead Control Certification.  Note, the Owner will contract services 

for asbestos and lead paint testing.  Hoyle Tanner will assist the Owner in coordination with the 

testing company.  The Certification shall be provided by the Owner-procured testing company. 

• Local Zoning Permit or Sign Off for Floodplains: Review local zoning requirements for floodplains 

and demonstrate compliance for the proposed project.  
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• Town zoning approval for the new Buildings and site plan approval may be required. The 

applications and exhibits will be prepared and submitted to the Town Planning and Zoning 

Department for review and approval.  

 

4.2. Funding Assistance from sources other than VT DEC CWSRF 

Hoyle Tanner will coordinate with the Owner if other funding opportunities become available.  We will 

provide assistance and coordination with funding agencies and with potential applications to new 

funding sources.  For example: FEMA, NBRC, CDS, etc.  A not to exceed budget has been identified for 

this task.  

 

4.3. BABA  Compliance 

Hoyle Tanner will review and identify components and/or equipment requiring a BABA Waiver for 

procurement and inclusion in the project.  Hoyle Tanner expects waiver requests will be prepared, 

submitted and procured by the contractor after the project has been awarded.  However, it may be 

determined during Step II that Hoyle Tanner shall prepare and submit the waiver request prior to 

bidding, due to lead time of the waiver.  We have included a not-to-exceed budget estimate to develop 

BABA waiver requests prior to bidding.  Depending on the number of waivers requried, and adjustment 

to the not-to-exceed estimate may be requested.   

 

5. Work Not Included in Scope 

The following tasks are not included in the scope of work and could be provided as “additional services”, 

if necessary, via future addendum: 

• Act 250 Permitting 

• Stream Alteration Permitting 

• Army Corp of Engineers Permitting 

• Permitting assistance beyond tasks identified in the scope of work 

• Design of additional project elements not identified in the recommended project as outlined in 

the Preliminary Engineering Report. 

• Construction Phase Engineering, including bid phase services, construction administration, 

construction inspection. 

 

Owner Responsibilities 

 

Your responsibilities under this agreement shall include: 

 

• Provide all reasonably available information as to the project requirements. 

• Provide reasonable access to the site. 

• Designate a contact person who can act with the Owner's authority regarding this project. 

• Complete careful, timely Deliverables reviews and provide comments during Deliverable meetings. 

• Attend critical meetings with the State and funding agencies if needed. 

 

 

END OF EXHIBIT J 
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This is EXHIBIT K, consisting of [    ] pages, 

referred to in and part of the Agreement 

between Owner and Engineer for Professional 

Services dated [            ].  

 

AMENDMENT TO OWNER-ENGINEER AGREEMENT 

Amendment No. _____ 

 

The Effective Date of this Amendment is: ______. 

 

Background Data  

  

 Effective Date of Owner-Engineer Agreement:  

 

 Owner: 

 

 Engineer: 

 

 Project: 

   

Nature of Amendment: [Check those that are applicable and delete those that are inapplicable.] 

 
____ Additional Services to be performed by Engineer 

____ Modifications to services of Engineer 

____ Modifications to responsibilities of Owner 

____ Modifications of payment to Engineer 

____ Modifications to time(s) for rendering services 

____ Modifications to other terms and conditions of the Agreement 

Description of Modifications: 

Here describe the modifications, in as much specificity and detail as needed.  Use an 

attachment if necessary. 

 

Agreement Summary: 

 

     Original agreement amount:    $_____________ 

     Net change for prior amendments:               $_____________ 

     This amendment amount:                  $_____________ 

     Adjusted Agreement amount:              $_____________ 

 

     Change in time for services (days or date, as applicable): ______ 
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The foregoing Agreement Summary is for reference only and does not alter the terms of the Agreement, 

including those set forth in Exhibit C. 

 

Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this 

Amendment.  All provisions of the Agreement not modified by this or previous Amendments remain in 

effect.   

 

OWNER:  ENGINEER: 

 

 

  

 

By: 

 

 

 

By: 

 

 

Print 

name: 

  Print 

name: 

 

 

Title: 

 

 

  

Title: 

 

 

 

Date Signed: 

 

 

  

Date Signed: 

 

 

 

 


