
Town of Richmond
Huntington Road Watermain Replacement
Cost Estimate
21-May-26

Description:

Unit Price Extended Price

1.0 Huntington Road Watermain

1.1 Mobilization/Demobilization/General 
Conditions

LS 1 $15,000.00 $15,000.00

1.2 Mains and Appurtenances

1.2.1 4-inch C900 PVC Water Main (Bridge St) LF 0 $79.00 $0.00

1.2.2 8-inch C900 PVC Water Main (Huntington) LF 545 $108.50 $59,132.50

1.2.3 8-inch C900 PVC Water Main (Cochran and 
Bridge)

LF 0 $81.10 $0.00

1.2.4 12-inch C900 PVC Water Main (Bridge Street) LF 0 $138.00 $0.00

1.2.5 Pipe Joint Thrust Restraint EA 2 $240.00 $480.00

1.2.6 4-inch Valve EA 0 $1,890.00 $0.00

1.2.7 8-inch Valve EA 1 $2,650.00 $2,650.00

1.2.8 12-inch Valve EA 0 $4,570.00 $0.00

1.2.9 12x8 Tapping Sleeve and Gate Valve EA 0 $7,000.00 $0.00

1.2.10 12x12 Tapping Sleeve and Gate Valve EA 0 $7,900.00 $0.00

1.2.11 MJ Fittings LBS 400 $13.50 $5,400.00

1.2.12 Precast Concrete Thrust Block CY 2 $375.00 $750.00

Munson Earthmoving pricing is based on their low bid pricing on the RF3-487 
Richmond project (Tilden, Bridge, Cochran Road). However, the Huntington 
Road watermain section would not be completed under DWSRF 
funding/protocols. For comparison, the bid schedule for the RF3-487 project is 
utilized below. Scope items that were not needed were entered as "0" quantity.
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Munson Earthmoving
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Munson Earthmoving

1.2.13 Fire Hydrant Assembly EA 1 $8,000.00 $8,000.00

1.2.14 Fire Hydrant Removal EA 1 $6,435.00 $6,435.00

1.3 Services

1.3.1 3/4" Corporation EA 5 $408.00 $2,040.00

1.3.2 3/4" Curb Stop EA 5 $525.00 $2,625.00

1.3.3 3/4" CU Service LF 150 $70.00 $10,500.00

1.3.4 1" Corporation EA 1 $460.00 $460.00

1.3.5 1" Curb Stop EA 1 $720.00 $720.00

1.3.6 1" CU Service LF 30 $76.50 $2,295.00

1.3.7 2" Corporation EA 0 $1,015.00 $0.00

1.3.8 2" Curb Stop EA 0 $1,370.00 $0.00

1.3.9 2" CU Service LF 0 $60.60 $0.00

1.4 Site Work and Restoration

1.4.1 Trench Paving (4" Type 2) TN 100 $236.25 $23,625.00

1.4.2 Overlay Paving, Tilden Path (1.5" Type 4) TN 0 $286.50 $0.00

1.4.3 Gravel Driveway TN 0 $50.00 $0.00

1.4.4 Concrete Sidewalk Replacement SY 0 $168.00 $0.00

1.4.5 Concrete Curb Replacement LF 80 $130.00 $10,400.00

1.4.6 4-inch Sewer Pipe Repair EA 1 $260.00 $260.00

1.4.7 6-inch Sewer Pipe Repair EA 1 $375.00 $375.00

1.5 Contingent Items
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Munson Earthmoving

1.5.1 Trench Rock Excavation CY 5 $258.00 $1,290.00

1.5.2 Additional Excavation and Backfill Beyond 
Plan Limits

CY 50 $30.00 $1,500.00

1.5.3 Rigid Foam Insulation (2" Depth) LF 50 $6.00 $300.00

1.5.4 Exploratory Excavations/Test Pits EA 0 $1,370.00 $0.00

1.5.5 Unforeseeen Conditions/Engineer-Town 
Directive

T&M 1 $5,000.00 $5,000.00

Total Construction Cost $159,237.50
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