
RFP: Andrews Community Forest Management Plan update

Request for Proposals 
Andrews Community Forest Management Plan Update 
Issued [Date] by Andrews Community Forest Committee Richmond, VT 
and by the Town of Richmond, VT
Committee Chairpersons:–  Daniel Schmidt and Ian Stokes
Contact: richmondtownforest@gmail.com 

Introduction and Background 
The Andrews Community Forest Committee (ACFC) of Richmond, VT, seeks the assistance of an 
expert writer to make revisions to the Andrews Community Forest Management Plan. [using March 
2023 version as the basis?]

The Andrews Community Forest (ACF) is a 428-acre parcel purchased by the Town of Richmond VT 
in 2018 as a Town Forest under conservation easements held by Vermont Land Trust (VLT) and the 
Vermont Housing and Conservation Board (VHCB).  The land climbs from roughly 400 feet in 
elevation to 1200 feet. Excepting two small meadows, the parcel is largely wooded with an 
abundance of hard-mast stands (predominantly oak and beech) and several patches of rare natural 
communities (e.g., Dry Oak Forest). Recent timber harvesting and blowdown events have created 
patches of early successional habitat in the west and south of the property. The parcel is at the 
southern end of a 70,000-acre forested swath that includes Mt. Mansfield State Forest and is 
therefore part of one of the state’s largest, remaining unfragmented blocks. The Vermont 
Conservation Design [ref] prioritization considers the entire parcel to be part of a ‘Highest Priority 
Interior Forest Block’ providing critical ecological function on a statewide level. ACF is the latest 
addition to the long-standing 10,000-acre Chittenden County Uplands Conservation Project.  The 
ACF provides habitat and movement corridors of particularly sensitive species, those that require 
large interior forest blocks, or those that are otherwise represented in the broader Chittenden 
County Uplands landscape (e.g., bobcat, bear, mustelids). 
The Conservation Easement details permitted uses including public access (details from Easement)
A Management Plan (MP) for the ACF was approved by the Town’s Select Board in 2018.  Since then
three additions have been proposed:  A Trails Plan proposed by Arrowwood Environmental and 
Sinuosity; an Original People and Land Recognition [correct name?] written with input from 
Richmond Racial Equity [and others]; a Forestry Plan drawn up by Chittenden County Forester Ethan
Tapper. (Documents available at [URL].
The ACF was originally zoned as Agricultural, changed to Recreational – specify details per actions in
?date?
A proposed revised Management plan was prepared by the ACFC in March 2023 [ref] incorporating 
these additions, and also making additional revisions (Daniel - explain and detail)

Project Description 
Both recreation and the protection of natural resources and habitat on ACF are important priorities 
for the AFC (see MP [source]) and some Richmond residents have expressed concerns that trails and
certain trail uses may negatively affect ACF’s natural resources and habitat.
Public input concerning the Trails Plan [ref] and the March 2023 revisions to the Management Plan 
revisions [ref] have been solicited and these, together with other public input [detail sources?] 
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indicated the need for further revisions, including some re-organization and updates based on 
advances in ecological science and benefiting from formats and content in other Management Plans
for conserved lands in the region.
In 2023 two ACFC subcommittees (named ‘Trails Stewardship’, and ‘Comprehensive Management 
Plan’) prepared proposals for incorporation into the Management Plan, taking into account the 
Public Comments.

In sum, the purpose this project is as follows: In light of these proposed updates of the MP, the 
ACFC seeks to hire a person with skills and experience in writing management plans for conserved 
primarily forested land to incorporate this new material and to reorganize the content for accuracy, 
consistency and to improve its organization to distinguish between material detailing history and 
existing conditions and material specific to management policies and procedures.  Particular 
attention should be given identifying clear vision for the management of the ACF to motivate 
statements of ‘Management Objectives’ and ‘Management Actions’.

Maximum Bid Amount $????

Please direct questions regarding the RFP to richmondtownforest@gmail.com 

Project Scope and Standards 
We seek a writer with the following skills and experience:

 Skills: [list/document]
 Prior experience and accomplishments: [list/document]
 Other, e.g. references?

The successful bidder will abide by the following standards: 
 The MP must abide by the terms set forth in the conservation easement held by VLT and 

VHCB. 
 2
 3

The successful bidder will be responsible for these tasks: 
Work with the current (2018) MP and the 2023 proposed revised MP to:

 Incorporate new material recommended by subcommittees.
 Reorganize the content for accuracy, consistency and to improve its organization to 

distinguish between material detailing history and existing conditions and material specific 
to management policies and procedures.  

 Propose changes to the numerous sections concerning ‘Management Objectives’ and 
‘Management Actions’ to ensure that they are detailed, practical, feasible and consistent 
with vision statments.

 Prepare a draft for submission to ACFC that will solicit written public comments from 
Richmond residents (the ‘public’), Richmond Conservation Commission (RCC), the Richmond
Trails Committee (RTC), VLT, and the Richmond Select Board.

 Make final revisions complied by the ACFC addressing any issues that arise.
 Deliver items specified below (see Project Deliverables). 
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Proposal Evaluation Criteria:
 1 (?? points)
 2 (?? points)
 3 (?? points)

Project Deliverables 
The successful bidder will deliver the following: 

 Draft for submission to ACFC (which will solicit written public input), RCC, RTC, VLT and 
Richmond SB for recommended changes.

 Final document incorporating those recommendations.

Timeline
The RPF and project timeline is as follows:  

RFP Issuance [date]
Deadline for questions emailed to ACFC 
Compiled questions answered by ACFC 
Bidders submit intent to bid 
Proposals due 
Contract Award / Notification to 
Unsuccessful Bidders 
Project Completion* 
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