JOB: Richmond Free Library 7/21/2020
Location: Richmond, VT
MECHANICAL 1 2 3 4
Task VHV VMI NEAS Bid Average
Proposal| $ 114,342 | $ 112,778 | $ 121,900
Addendum #1 & #2 dated 6/25/2020 Included
Demolition & make safe of existing / abandoned systems $ 5,336 | $ 4340 | $ 4500 | $ 4,725
Plumbing Piping $ 1,798 | $ 2,533 % 2,500 | $ 2,277
Plumbing Insulation $ - $ 250 | $ 1,600 [ $ 617
Sump pumps and controls $ 7,365 $ 1,612 | $ 4500 | $ 4,492
Refrigerant Piping $ 4,628 Included $ 2,000 | $ 3,314
HVAC Major Equipment $ 21,328 | $ 28,562 | $ 27,000 | $ 25,630
HVAC Ductwork & RGD’s $ 27,807 | $ 30911 | $ 34,000 | $ 30,906
HVAC Insulation (Pipe and Ductwork) $ 3,355 | $ 5243 | $ 6,000 | $ 4,866
Gas Piping $ 1,993 | $ 2847 | $ 4,000 [ $ 2,947
Controls $ 11,805 | $ 7,800 | $ 3,000 | $ 7,535
Test & Balance $ 1320 | $ 2,247 | $ 1,500 | $ 1,689
Electrical $ 12,760 | $ 11,283 | $ 17,000 | $ 13,681
Start-up $ 704 | $ 1,800 | $ 6,000 | $ 2,835
Close Out Documents $ 2250 | $ 1,600 | $ 1,500 | $ 1,783
Misc. $ 3,283 $ 6,323 | $ - $ 3,202
Design $ 8,610 | $ 5427 | $ 4,000 | $ 6,012
Adjust for excluding taxes (Tax Exempt Project) $ - $ (2,332)| $ - $ (777)
Credit for UV lamps included in base bid # $ (1,550)
Credit for Humidifiers and piping included in base bid # $ (500)
Adjusted Base Bid Total | $ 114,342 | $ 110,446 | $ 117,050 | $ 113,946
Alternates:
Alternate for UV-C germicidal disinfection $ 3,030 $ 650 | $ 500 | $ 1,393
Alternate for MERV 13 filters Base Price No cost $ 800 ( $ 800
Alternate for Basement Dehumidification $ 2,670 $ 7,769 | $ 2,600 $ 4,346
Alternate to change to Cold Climate Heat Pump* (No furnace in Included to 0
VMI or VHV scope) $ (2,240)| $ 11,729 oF $ 4,745
Add for duct leakage testing $ 2,240| $ 3,618 $ 1,600 | $ 2,486
Highlighted Alternate Total | $ 7,940 | $ 12,037 | $ 5,500 | $ 9,026

Total w/ Highlighted Bid Alternates [ § 122,282 | § 122,483 [ $§ 122,550 | $ 122,438 |

* With Alternates Bid Delta = .22%
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