

ATTN: Town of Richmond
Project: Richmond, VT - Town of 2024

Bid Date: December 08, 2023


Unless otherwise negotiated our payment terms are as follows: $L$ and $D$ is to be paid no later than 30 days after payment is received by the contractor with no retainage withheld. Interest will be charge on past due balances at a rate of 1 percent per month. $L$ and $D$ is to be paid at unit price and as per any stipulations for actual work done. This is not a lump sum bid, pavement markings as designated by the owner to be subsidiary shall be paid as per item number/linear foot.
${ }^{* *}$ Quote valid for 30 days and subject to mutually agreed upon contract terms.

## Stipulations

## Fog Line Cost Worksheet

|  | Quote | Conservative Estimate to allow for price increases for inflation and/or reduced quantity |  |
| :---: | :---: | :---: | :---: |
| Cost per foot for one fog line | \$ 0.15 | \$ 0.20 |  |
| Cost per foot for two fog lines | \$ 0.30 | \$ 0.40 |  |
| Cost Per Mile for two fog lines | \$ 1,584.00 | \$ 2,112.00 |  |
|  |  | Cost for fog lines on both sides of road at $\mathbf{\$ 0 . 1 5}$ per | Cost for fog lines on both sides of road at $\mathbf{\$ 0 . 2 0}$ per |
| Road Name | Road Mileage | foot | foot |
| Hinesburg Rd. | 3.9 | \$ 6,177.60 | \$ 8,236.80 |
| Huntington Rd. | 4.72 | \$ 7,476.48 | \$ 9,968.64 |
| Cochran Rd. | 3.68 | \$ 5,829.12 | \$ 7,772.16 |
| Jericho Rd. | 2.33 | \$ 3,690.72 | \$ 4,920.96 |
| Governor Peck Rd. | 0.8 | \$ 1,267.20 | \$ 1,689.60 |
| Wes White Hill (paved portion) | 0.9 | \$ 1,425.60 | \$ 1,900.80 |
| East Hill Rd. | 1.2 | \$ 1,900.80 | \$ 2,534.40 |

