

RUS CERTIFICATION PAGE (MODIFIED from RUS BULLETIN 1780-26, EXHIBIT C)

DEC CERTIFICATION PAGE

PROJECT NAME: Richmond WWTF 20 Year Evaluation

PROJECT LOCATION: Richmond, Vermont

APPLICANT & LOAN/GRANT NUMBER: _____

The Engineer and Owner hereby concur in the Funding Agency required revision to E-500 (2014). In addition, the Engineer certifies to the following:

All modifications required by DEC and RUS Bulletin 1780-26 have been made in accordance with the terms of the license agreement, which states in part that the Engineer “must plainly show all changes to the Standard EJCDC Text, using ‘Track Changes’ (redline/strikeout), highlighting, or other means of clearly indicating additions and deletions.” Such other means may include attachments indicating changes (e.g. Supplementary Conditions modifying the General Conditions).

SUMMARY OF ENGINEERING FEES

Note that the fees indicated on this table are only a summary and if there is a conflict with any provision of Exhibit C, the provisions there overrule the values listed on this table. Fees shown will not be exceeded without the concurrence of the Agency.

Description of Steps and Services	Fee Amount	Basis of Payment (Lump Sum or NTE)
1. Step 0 – Feasibility Study	n/a	LS/NTE
2. Step I – Preliminary Engineering		
a. Preliminary Engineering Report Services	n/a	LS/NTE
b. Environmental Information Document Services	n/a	LS/NTE
c. Study and Report	\$154,000	<u>LS/NTE</u>
d. Funding Assistance	\$8,700	LS/ <u>NTE</u>
e. Grant Application Assistance	\$4,800	LS/ <u>NTE</u>
f. Sewer Use Ordinance Review and Recommendations	\$26,000	LS/ <u>NTE</u>
g. Public Outreach	\$42,000	LS/ <u>NTE</u>
3. Step II – Final Design		
a. Basis of Final Design and Final Design Plans and Contract Documents	n/a	LS/NTE
b. Additional Services included in Step II (include additional lines)	n/a	LS/NTE
4. Step III		
a. Bid Phase Services	n/a	LS
b. Construction Phase Services	n/a	LS
c. Resident Project Representative Services	n/a	NTE
d. Post Construction Phase Services	n/a	LS
e. Additional Services included in Step III (include additional lines)	n/a	LS/NTE
5. Total Engineering Costs	\$235,500	
6. Construction Costs		
a. Contract 1		
b. Small Purchase		

c. Additional Items (include additional lines)		
7. Total Project Cost	n/a	
8. Total Bond Amount	n/a	

SCOPE OF SERVICES

The scope of services can be found in the following pages of the contract: Reference Exhibit K Amendment No. 1.


PROGRESS MEETING AND DELIVERABLES

DEC places funding holds on projects at the 30%, 60%, and 90% of engineering Step I & II (planning and final design) services pending a project meeting and deliverables. Holds may be negotiated to add or delete holds based on the needs of the project. This contract involves the following Step deliverables and meetings:

Percent Complete	Approximate Meeting/Deliverable Schedule	Deliverables
90%	June 2024 (pending DEC Review)	Final 20 Year Evaluation Report
n/a	March 4, 2025	Town Bond Vote

Any adjustments to engineering fees or changes to maximum estimated values must be approved by the Agency and must include a table of what specific category or categories of fees are being changed, what fees were before and are after the change, and the resulting total fee.

Hoyle, Tanner & Associates, inc.



5/24/2024

Engineer

Date

Jon A. Olin, Vice President

Name and Title

Town of Richmond



6/5/2024

Owner

Date

Josh Arneson, Richmond Town Manager

Name and Title

Agency Concurrence:

As lender or insurer of funds to defray the costs of this Contract, and without liability for any payments thereunder, the Agency hereby concurs in the form, content, and execution of this Agreement.

Agency Representative

Date

